DATE 08/ 12/ 03 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PAGE: 1
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 08/12/03

PROPCSAL: 20030812001 *****xxx UNDER FURTHER REVI EW *****xxx

STATE PROJECT(S): 1001-03-79 LOCATI ON 53/ ROCK COUNTY
1001-04-73 JANESVI LLE - ILLINO S STATE LINE RD
I 90
ROCK

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT



DATE 08/ 12/ 03
CERTI FI ED BY-

TI TLE-

PROPGCSAL: 20030812002

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

STATE PROJECT(S): 1110-01-71

TYPE OF WORK:

LOCATI ON 13/ DANE

HWY

Bl DDER NO 2

UNI'T
BI D PRI CE

COUNTY
AMERI CAN CENTER PARK & RI DE

PAGE: 14

LETTI NG DATE: 08/12/03

R NO 1: HAMVERSLEY STONE COWPANY, | NC.
R NO 2: HOFFMAN CONSTRUCTI ON COVPANY
R NO 3 MADI SON CRUSHI NG & EXCAVATI NG COVPANY
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
REMOVI NG CURB AND GUTTER L. F. 64. 000
REMOVI NG CONCRETE SI DEWALK S.Y. 28. 000
COMMON  EXCAVATI ON CY. 20323. 000
FI NI SHI NG ROADWAY LS 1. 000
CRUSHED AGGREGATE BASE COURSE TON 5909. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 147. 000
ASPHALTI C MATERI AL FOR PLANT M TON 68. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 1131. 000
CONCRETE PAVEMENT, 7-1NCH S Y. 95. 000
CONCRETE DRI VEWAY, 7-1 NCH S.Y 12. 000
TREATED LUMBER AND TI MBER MVBM 0. 032
LANDSCAPE TI MBER EDG NG, 6" X6"
RCCP, APRON ENDWALLS, 18-1NCH EACH 1. 000
CONCRETE S| DEWALK, 5-1 NCH S. 2677. 000
CONCRETE S| DEWALK, 7-1 NCH S F 250. 000
Rl PRAP cCY 13. 000
REINF CONC PIPE, CLASS 111, SS L.F 190. 000
REINF CONC PIPE, CLASS 111, SS L.F 123. 000
REINF CONC PIPE, CLASS |11, SS L.F. 148. 000
MANHOLES, TYPE 1 EACH 1. 000
I NLETS, TYPE 3 EACH 4.000
MANHOLE COVERS, TYPE L EACH 1. 000
I NLET COVERS, TYPE HS EACH 4.000
MOBI LI ZATI ON LS 1. 000
SALVAGED TOPSQ L S Y. 8312. 000
MULCHI NG SY. 10400. 000
SI LT FENCE, DELI VERED L. F. 520. 000
SI LT FENCE, | NSTALLED L.F. 520. 000
SI LT FENCE MAI NTENANCE L.F. 1000. 000
MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 1. 000

NON
DANE
Bl DDER NO 1
UNI T
BI D PRI CE AMOUNT
10. 000 640. 00
10. 000 280. 00
3. 000 60969. 00
1000. 000 1000. 00
7.500 44317. 50
2.000 294. 00

55. 000 5225. 00
50. 000 600. 00
8000. 000 256. 00
405. 000 405. 00
4. 000 10708. 00

5. 000 1250. 00
38. 000 494. 00
35. 000 6650. 00
36. 000 4428. 00
41. 000 6068. 00
900. 000 900. 00
600. 000 2400. 00
350. 000 350. 00
350. 000 1400. 00
9420. 000 9420. 00
1.070 8893. 84
0. 100 1040. 00
1. 000 520. 00
1. 000 520. 00
0. 050 50. 00
110. 000 110. 00

400. 000

11500. 000
1. 250
0. 100
1. 000
1. 000
0. 010
0. 000

400
9771.
987.
650.
4940
3321.
4440
1500
3200
300.
1400
11500.
10390
1040
520.
520.

110.

BI DDER NO 3
UNI T

BI D PRI CE AMOUNT
5. 050 323. 20
5. 900 165. 20
3. 950 80275. 85

4500. 000 4500. 00
7.150 42249. 35
0. 930 136. 71

56. 650 5381. 75
51.500 618. 00
18250. 350 584. 01
375. 000 375.00
4.120 11029. 24

5. 150 1287. 50
35. 650 463. 45
31. 700 6023. 00
31. 400 3862. 20
32.000 4736. 00
950. 000 950. 00
600. 000 2400. 00
250. 000 250. 00
405. 000 1620. 00

11800. 000 11800. 00
1. 500 12468. 00

0. 130 1352. 00
1. 030 535. 60
1.030 535. 60
0. 050 50. 00
310. 000 310. 00



DATE 08/ 12/ 03
CERTI FI ED BY-

TI TLE-

PROPGCSAL: 20030812002

| TEM
NUMBER

63204

63205

63206

63207

63208

63412
63502
63601
63610
63701
63702
64202
64301

| TEM DESCRI PTI ON

MOBI LI ZATI ONS, EMERGENCY ERCSI

ERCSI ON VAT,
ERCSI ON MAT,
ERCSI ON VAT,
ERCSI ON AT,
ERCSI ON MAT,
ERCSI ON AT,

CLASS
CLASS

DELI VERED,
I NSTALLED,
DELI VERED, CLASS
I NSTALLED, CLASS
DELIV, CLASS |11,
I NSTLD, CLASS 111

TEMPORARY DI TCH CHECKS, DELIVE

TEMPORARY DI TCH CHECKS,
FERTI LI ZER, TYPE B
SEEDI NG TEMPORARY
SEEDI NG M XTURE NO 10
SEEDI NG M XTURE NO. 40
SEEDI NG M XTURE NO. 70
PRAI RI E SEEDI NG

TREES,
Mapl e,
TREES,
Qak, Burr
TREES,

Li nden
TREES,

El m Regal
TREES,

Ash, Wite
TREES,
Lil ac,
TREES,
Spr uce,
TREES,
Pi ne,

Red

Japanese
Bl ackhi I'|

Swi ss Stone

WOCD PCSTS, 4X6-1 NCH X 16- FT.
HI G+ STRENGTH STRUCT STEEL, Sl

CONCRETE MASONRY, SI GN SUPPORT

HI G+ STRNGTH
SIGNS, TYPE |
SIGNS, TYPE |
FI ELD OFFI CE,

BAR STL REINF, Sl

I, REFLECTI VE
TYPE B

TRAFFI C CONTRCL

CONTRACT AND ESTI MATE ENG NEER

[l
.W.WW!I‘%

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
LB.

CY.
LB.

S. F.
S. F.

LS

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

ESTI MATED
QUANTI TY

11.

14.

. 000

000

. 000

000

. 000

. 000

. 000

. 000
. 000
. 200
. 000
. 000
. 000
. 000
. 000

Bl DDER NO 1

UNI'T

Bl D PRI CE

100.

)
OROROANWORRER

480.

542.

495.

470.

482.

440.

285.

291.

000

000

000

000

000

000

000

. 000
. 400
. 000
. 100
. 950
. 000
. 000
. 000

1920.
2710.
5445.
3760.
6748.
2640.
2280.
2619.

116.
1440.

864.

142.
1525.
1547.

1200.
800.

00

00

00

00

00

00

Bl DDER NO 2

UNI'T
Bl D PRI CE

100.

480.

542.

495.

470.

482.

440.

285.

291.

ORAOAROANWORRER

000

000

000

000

000

000

000

. 000
. 400
. 000
. 100
. 950
. 000
. 000
. 000

PAGE:

15

LETTI NG DATE: 08/12/03

Bl DDER NO 3
UNI T
AMOUNT  BID PRI CE AMOUNT
300. 00 105. 000 315. 00
190. 00 1. 030 195.70
190. 00 1. 030 195.70
660. 00 0.920 607. 20
528. 00 0.920 607. 20
5440. 00 4. 200 7140. 00
3570. 00 2.130 3621. 00
320. 00 5.150 412.00
280. 00 5.150 412.00
156. 00 41. 200 267. 80
75.00 5. 150 77.25
144.00 8. 250 297.00
176. 40 10. 300 309. 00
583. 20 56. 300 4053. 60
1920. 00 410. 000 1640. 00
2710. 00 605. 000 3025. 00
5445. 00 410. 000 4510. 00
3760. 00 410. 000 3280. 00
6748. 00 430. 000 6020. 00
2640. 00 395. 000 2370. 00
2280. 00 295. 000 2360. 00
2619. 00 270. 000 2430. 00
116. 00 78. 000 156. 00
1440. 00 2.450 1470. 00
864. 00 495. 000 594. 00
142. 80 2. 450 166. 60
1525. 50 20. 200 1818. 00
1547. 00 25.750 2343. 25
5000. 00 3000. 000 3000. 00
750. 00 1000. 000 1000. 00



DATE 08/ 12/ 03
CERTI FI ED BY-

TI TLE-

PROPGCSAL: 20030812002

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON

GEOTEXTI LE FABRIC, TYPE R

PVMI MRKNG, CROSSWALK, 12-1NCH
PAVEMENT MARKI NG, CURB RAMP, P
PAVEMENT MARKI NG, PARKI NG STAL
CONSTRUCTI ON STAKI NG, SUBGRADE

CONSTRUCTI ON STAKI NG, CABC

CONSTRUCTI ON STAKI NG, CURB, QU
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, ELECTRI C
CONSTRUCTI ON STAKI NG, | NI TI AL
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
CONCRETE CONTROL CABI NET BASES
ELECTRI CAL WRE, LIGHTING NO
ELEC SERVI CE, METER BREAKER PE

M SC

90005A DECORATI VE

LI GHTI NG FI XTURE (TYPE A)

M SC

90005B SI NGLE ARCHI TECTURAL
LI GHTI NG FI XTURE ( TYPE B)

M SC

90005C SI NGLE ARCHI TECTURAL
LI GHTI NG FI XTURE ( TYPE C)

M SC

90005D DOUBLE ARCHI TECTURAL
LI GHTI NG FI XTURE ( TYPE D)

M SC

90005E CONCRETE BASE

( ARCHI TECTURAL)

M SC

90005F CONCRETE BASE

( DECORATI VE)

M SC

90005G LI GHTI NG CONTROL CABI NE

M SC
90005H BI CYCLE RACK
M SC

CONTRACT AND ESTI MATE ENG NEER

%
=<

9.'"'.'"'.'"'.'"'.'"'.'"'

oL, prrrrppr e
.'"'9.'"'.'"'.'"'.'"'

2

@
2

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

ESTI MATED
QUANTI TY

12.

10.

16.

. 000

. 000

000

000

. 000

. 000

000

Bl DDER NO 1

UNI'T

Bl D PRI CE

2730.

480.

390.

3330.

1800.

265.

. 000

000

000

000

000

000

000

5460.

5760.

3900.

3330.

1800.

4240.

.00

00

00

00

00

00

00

Bl DDER NO 2

UNI'T
Bl D PRI CE

2730.

480.

390.

3330.

1000.

265.

. 000

000

000

000

000

000

000

5460.

5760.

3900.

3330.

1000.

4240.

PAGE:

LETTI NG DATE: 08/12/03

.00

00

00

00

00

00

00

Bl DDER NO 3

UNI'T

Bl D PRI CE

B
~
CorONPORRERPRERERENO

~
~

~
~
)]

2490:
2055.
2055.
2815.
495.
405.

3430.
895.

475.

000

000

000

000

000

000

000

2015.

24900.
4110.
16440.
5630.
5940.
4050.

3430.
895.

7600.

00

00

00

00

00

00

00



DATE 08/ 12/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPGCSAL: 20030812002

90005J LANDSCAPI NG PLANTI NG
SURVELLI ANCE AND CARE

90005 M SC EACH
90005K 6' PRECAST CONCRETE
VHEEL STOP
90005 M SC EACH
90005L | NLET O L/ WATER SEPERAT
90005 M SC EACH
90005M ALUM NUM S| GN  SUPPCRT
(3" X3"X1/8")
90030 M SC L. F.
90030A 5- 1 NCH NON- NETALI C COND
90030 M SC L. F.

90030B 36-1 NCH CONCRETE CURB A
TYPE B, SPECI AL

90030 M SC L. F.
90030C 30-1 NCH CONCRETE CURB A
TYPE SPECI AL

90031 M SC S F.
90031A COLORED & TEXTURED
CONCRETE S| DEWALK

90033 M SC S Y.
90033A STONE MULCH

90365 QWP, BASE COURSES TON

90375 QWP, NUCLEAR DENSI TY FOR ASPHA TON

90401 QwP, PLACEMENT OF CONCRETE DAY

90590 PI PE GRATES EACH

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

13.

25.

999.

1227.

2143.

580.

59009.
1131.
1.
1.

PROPCSAL TOTAL

. 000

. 000

000

000

000

000

000

000

000
000
000
000

100.

200.

226.

16.

11.

000

000

450

. 000

000

500

. 300

. 480

. 350
. 600
1500.

775.

000
000

500.

800.

2943.

150.

15984.

14110.

13500.

1438.

2068.
678.
1500.
775.

391898.

00

00

85

00

00

50

90

80.

900.

226.

14.

12.

000

000

450

. 000

950

250

. 250

. 480

. 300
. 600
1500.

600.

000
000

400.

3600.

2943.

150.

14935.

15030.

17679.

1438.

1772.
678.
1500.
600.

428248.

PAGE:
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LETTI NG DATE: 08/12/03

00

00

85

00

05

75

75

51.

510.

276.

16.

11.

10.

500

000

000

. 200

480

850

. 450

000

. 250
. 000
1000.
1350.

000
000

257.

2040.

3588.

155.

16463.

14539.

13822.

5800.

1477.
1131.
1000.
1350.

430791.

50

00

00

00

52

95

35



DATE 08/ 12/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPGCSAL: 20030812003

STATE PROJECT(S): 1200-00-61

TYPE OF WORK: HI GHWAY STRUCTURES

Bl DDER NO 1

UNI'T

Bl D PRI CE

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

PAGE:

LETTI NG DATE: 08/12/03

SOUTH MADI SON BELTLI NE ( SEM NCLE HI GHWAY BRI D

Bl DDER NO 3

UNI'T

BI D PRI CE

BIDDER NO 1: ZENI TH TECH., |INC
Bl DDER NO 2: EDWARD KRAEMER & SONS, | NC.
| TEM ESTI MATED
NUVBER | TEM DESCRI PTI ON UNI'T QUANTI TY
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000
10+00
20405 REMOVI NG CURB AND GUTTER L. F. 385. 000
20406 REMOVI NG CONCRETE SI DEWALK S.Y. 100. 000
20418 REMOVI NG PAVEMENT, BUTT JO NTS S.. 165. 000
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 360. 000
21301 FI NI SHI NG ROADWAY LS 1. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 100. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 30. 000
40301 QWP, ASPHALTI C M XTURE TON 317. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 19. 000
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 317. 000
41653 PAVEMENT TI ES EACH 27. 000
50201 CONCRETE MASONRY, BRI DGES cY. 41. 000
50261 CONC MASONRY ANCHORS, TYPE S, EACH 22.000
50265 PROTECTI VE SURFACE TREATMENT S. Y. 113. 000
50305 PRESTRESSED G RDER, | TYPE, 45 L.F. 81. 370
50504 H GH STRENGTH BAR STEEL REI NF. LB. 6675. 000
50601 STRUCTURAL CARBON STEEL LB. 2090. 000
50627 LAM NATED ELASTOMVERI C BEARI NG EACH 28. 000
50915 CONCRETE SURFACE REPAI R S. F. 10. 000
60205 CONCRETE SI DEWALK, 5-1NCH S. F. 1000. 000
60305 TEMP PRECAST CONC BARR, CONTR L.F. 220. 000
60308 TEMP PRECAST CONC BARR, CONTR L.F. 220. 000
61182 ADJUSTI NG MANHOLE COVERS EACH 1. 000
61183 ADJUSTI NG | NLET COVERS EACH 3. 000
61612 CHAIN LINK FENCE, 6 FT. L. F. 40. 000
61634 SALVAGED CHAIN LINK FENCE, 8 F L.F. 85. 800
61910 MOBI LI ZATI ON LS 1. 000
62815 SILT FENCE, DELI VERED L. F. 405. 000
62816 SILT FENCE, | NSTALLED L. F. 405. 000

7.000
10. 000
8. 930
8. 460
500. 000
20. 000
9. 000
3. 000
215. 000
56. 750
18. 000
840. 000
6. 300
1.850
185. 000
1.150
2.000
750. 000
120. 000
4.000
8. 000
3. 000
200. 000
300. 000
18. 000
16. 000
20000. 000
2. 000
2. 000

LOCATI ON 13/ DANE COUNTY
USH 12
DANE COUNTY
Bl DDER NO 2
UNI' T

AMOUNT BI D PRI CE AMOUNT
30000. 00 33300. 000 33300. 00
2695. 00 7.000 2695. 00
1000. 00 10. 000 1000. 00
1473. 45 8.930 1473. 45
3045. 60 8. 460 3045. 60
500. 00 2000. 000 2000. 00
2000. 00 20. 000 2000. 00
270. 00 9. 000 270. 00
951. 00 3. 000 951. 00
4085. 00 215. 000 4085. 00
17989. 75 56. 750 17989. 75
486. 00 18. 000 486. 00
34440. 00 900. 000 36900. 00
138. 60 25.400 558. 80
209. 05 2.400 271. 20
15053. 45 200. 000 16274. 00
7676. 25 0. 900 6007. 50
4180. 00 1.550 3239. 50
21000. 00 640. 000 17920. 00
1200. 00 83. 250 832.50
4000. 00 4.000 4000. 00
1760. 00 6. 350 1397. 00
660. 00 9. 600 2112.00
200. 00 200. 000 200. 00
900. 00 300. 000 900. 00
720. 00 35. 000 1400. 00
1372. 80 65. 000 5577. 00
20000. 00 38060. 000 38060. 00
810. 00 1. 000 405. 00
810. 00 1. 000 405. 00

CO0000000000000000000000000000

000

. 000

COLLOOOLOO0LLO0OLO000O000000



DATE 08/ 12/ 03
CERTI FI ED BY-

TI TLE-

PROPGCSAL: 20030812003

| TEM
NUMBER

| TEM DESCRI PTI ON
SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON MAT, DELI VERED, CLASS
MAT, | NSTALLED, CLASS
I NLET PROTECTION, TYPE C

MOVI NG SIGNS, TYPE |1

MOVI NG SMVALL SI GN SUPPORTS

FI ELD OFFI CE, TYPE B

ERCSI ON

TRAFFI C
TRAFFI C
TRAFFI C
TRAFFI C
TRAFFI C
TRAFFI C
TRAFFI C
TRAFFI C
TRAFFI C

CONTROL
CONTRQL,
CONTRQOL,
CONTRQOL,
CONTRQOL,
CONTRQL,
CONTRQL,
CONTRQOL,
CONTRQOL,

ARROW BOARDS
SURVEI LLANCE
DRUMS

BARRI CADES, T
WARNI NG LI GHT
WARNI NG LI GHT
SI GNS

DETOUR, SI GNS

PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG, 8-1N
PVMI MRKNG, STOP LI NE, 18-1NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PVMI MRKNG, ARROWS, BI KE LANE,
PVMI MRKNG, SYMBOLS, BI KE LANE
PAVEMENT MARKI NG WORDS, EPOXY
PVMI MRKNG, WORDS, BI KE LANE,
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, CURB RAMP, E
CONSTRUCTI ON STAKI NG, CURB, &J
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL

M SC

90005A CONCRETE MASONRY ANCHOR

3/8"
M SC

90008A PORTABLE CHANGEABLE MES

M SC

90030A REMOVE AND RESET TUBULA

TYPE H

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

ESTI MATED
QUANTI TY

3068.
567.
895.
849.

1493.

1304.

146.

164.

-000

000

400

Bl DDER NO 1

UNI'T

Bl D PRI CE

50.

30.

. 000

000

000

Bl DDER NO 2

UNI'T
Bl D PRI CE

50.

20.

. 000

000

250

PAGE:

19

LETTI NG DATE: 08/12/03

Bl DDER NO 3
UNI'T

Bl D PRI CE

OO0 0000000000000 0000000000000000

OO0 0000000000000 0000000000000000



DATE 08/ 12/ 03
CERTI FI ED BY-

TI TLE-

PROPGCSAL: 20030812003

| TEM
NUMBER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 2
UNI'T
Bl D PRI CE

PAGE:

LETTI NG DATE: 08/12/03

Bl DDER NO 3

UNI'T

Bl D PRI CE

90338

90339

90457

Bl DDER NO 1
ESTI MATED UNI'T

| TEM DESCRI PTI ON UNI'T QUANTI TY Bl D PRI CE AMOUNT
M SC L.F. 80. 000 40. 000 3200. 00
90030B H. E. S. CONCRETE CURB AN
30-1 NCH, TYPE A
M SC L.F. 317. 000 25. 000 7925. 00
90030C H. E. S. CONCRETE CURB AN
30-1 NCH, TYPE D
GRADI NG, SHAPI NG & FI NI SHING LS 1. 000 1500. 000 1500. 00
SEM NOLE HI GHWAY NORTH
GRADI NG, SHAPING & FINISHING LS 1. 000 1500. 000 1500. 00
SEM NOLE HI GHWAY SOUTH
BRI DGE JACKI NG, STRUCTURE LS 1. 000 45000. 000 45000. 00

B- 13- 264

PROPCSAL TOTAL. . ..... 282372. 30

1690. 000

1660. 000

32815. 000

3200. 00

7925. 00

1690. 00

1660. 00

32815. 00

293901. 90

0. 000

0. 000

0. 000

0.00

0. 00

0.00

0. 00



DATE 08/ 12/ 03 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PAGE: 21
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 08/12/03
PROPCSAL: 20030812004
STATE PROJECT(S): 1200-04-86 LOCATI ON 25/ 1 OWA COUNTY
BELMONT - DODGEVI LLE RD
USH 151

| OM\, LAFAYETTE
TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

BIDDER NO 1: ARBOR GREEN, |NC
BIDDER NO 2: R G HUSTON CO., |INC.
BIDDER NO 3: TILLMANN LANDSCAPE NURSERY, | NC.
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT
NUVBER | TEM DESCRI PTI ON UN'T  QUANTITY  BID PRICE AMOUNT BI D PRI CE AMOUNT  BID PRICE AMOUNT
61910 MOBI LI ZATI ON LS 1.000  10000.000  10000. 00 30000. 000 30000.00  2411.000 2411. 00
62502 TOPSO L C.Y. 5. 000 50. 000 250. 00 15. 500 77.50 60. 000 300. 00
63201 TREES, EACH 23.000 350. 000 8050. 00 350. 000 8050. 00 440.000  10120.00
ASH, SUMM T GREEN, 2-1NCH CAL.
63202 TREES, EACH 59. 000 140. 000 8260. 00 300. 000 17700. 00 240.000  14160.00
ASH, ROSEHI LL VHI TE, 8-FT. HT
63203 TREES, EACH 29. 000 405.000  11745.00 450. 000 13050. 00 440.000  12760. 00
CHERRY, BLACK, 2-1NCH CAL., B&
63204 TREES, EACH 73. 000 120. 000 8760. 00 350. 000 25550. 00 240.000  17520.00
LI NDEN, AMERI CAN, 8-FT HT., BR
63205 TREES, EACH 14. 000 405. 000 5670. 00 350. 000 4900. 00 460. 000 6440. 00
MAPLE, SUGAR, 2-1NCH CAL., B&B
63206 TREES, EACH 22. 000 260. 000 5720. 00 400. 000 8800. 00 550.000  12100.00
OAK, BURR, 8-FT. HT., B&B
63207 TREES, EACH 34. 000 450.000  15300. 00 400. 000 13600. 00 530.000  18020.00
QAK, RED, 2-1NCH CAL., B&B
63208 TREES, EACH 8. 000 80. 000 640. 00 400. 000 3200. 00 240. 000 1920. 00
OAK, RED (VHI P), VH P, BR
63209 TREES, EACH 58. 000 450.000  26100. 00 400. 000 23200. 00 500.000  29000. 00
QAK, VHI TE, 2-1NCH CAL., B&B
63210 TREES, EACH 7.000 80. 000 560. 00 400. 000 2800. 00 200. 000 1400. 00
QAK, WHI TE (WH P), WHIP, BR
63211 TREES, EACH 12. 000 200. 000 2400. 00 250. 000 3000. 00 100. 000 1200. 00
HORNBEAM AMERI CAN, 4-FT. HT.,
63212 TREES, EACH 57. 000 60. 000 3420. 00 250. 000 14250. 00 175. 000 9975. 00
CHOKE CHERRY, COMMON, 4-FT. HT
63213 TREES, EACH 53. 000 200.000  10600.00 250. 000 13250. 00 400.000  21200. 00
HAWTHORN, COCKSPUR, 4-FT. HT.
63214 TREES, EACH 25. 000 240. 000 6000. 00 350. 000 8750. 00 250. 000 6250. 00

HOPHORNBEAM  AMERI CAN, 1 1/4-1



DATE 08/ 12/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030812004

63215

63216

63217

63218

63219

63261

63262

63263

63264

63265

63266

63267

63268

63269

63270

63271
63272
64301
90005

90036

B&B

TREES,

SERVI CEBERRY, SHADBLOW 4-FT.
TREES,

PINE, RED, 4-FT. HT., B&B
TREES,

REDCEDAR, EASTERN, 3-FT.HT., B
TREES,

SPRUCE, BLACK HILLS, 4-FT.HT.,
TREES,

SPRUCE, WHI TE, 3-FT. HT. , B&B
SHRUBS,

DOGWOOD, GRAY. 15-1NCH HT., BR

SHRUBS,

DOGWOOD, REDOCSI ER, 15-1NCH HT.
SHRUBS,

NI NEBARK COWVMON, 15-1NCH HT.,
SHRUBS,

SUMAC, SMOOTH, 15-1NCH HT., BR
SHRUBS,

SUMAC, STAGHORN, 15-1NCH HT.,
SHRUBS,

VI BURNUM  ARROMANOCD. , 15- 1 NCH
SHRUBS,

VI BURNUM  NANNYBERRY, 15-1 NCH
SHRUBS,

VI BURNMUM  AMER., CRANBERRYBUS
HT., BR

SHRUBS,

FI LBERT, AMERI CAN, 15-1NCH HT.
SHRUBS,

ClI NQUEFO L, GOLDFI NGER BUSH, 1
BR

SHRUBS,

SPI REA, DWARF RED, 15-1NCH HT.
SHRUBS,

SPI REA, DWARF WHI TE, 15-1NCH H
TRAFFI C CONTRCL

M SC

90005A, LANDSCAPE PLANTI NG SUR
& CARE

M SC

90036A, SPECI AL SEED M X

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

149.

129.

39.

22.

855.

690.

102.

222.

95.

564.

613.

1099.

58.

14.

11.

10.

945.

000

000

000

000

. 000

000

000

000

000

000

000

000

000

000

000

000

000

. 000
. 000

800

60.

225.

150.

200.

150.

18.

18.

18.

18.

18.

18.

18.

18.

18.

18.

18.
18.
15000.
1000.

15.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000
000
000
000

500

8940.

29025.

5850.

4400.

1050.

15390.

12420.

1836.

3996.

1710.

10152.

11034.

19782.

1044.

252.

198.
180.
15000.
20000.

14659.

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00
00
00
00

90

225.

225.

228.

210.

200.

35.

35.

35.

35.

35.

35.

35.

35.

35.

30.

30.
30.
2500.
600.

25.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000
000
000
000

000

33525.

29025.

8892.

4620.

1400.

29925.

24150.

3570.

7770.

3325.

19740.

21455.

38465.

2030.

420.

330.
300.
2500.
12000.

23645.

PAGE:

LETTI NG DATE: 08/12/03

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00
00
00
00

00

100.

200.

175.

300.

250.

29.

29.

35.

30.

33.

30.

33.

35.

33.

33.

35.
40.
7500.
3750.

71.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000
000
000
000

730

14900.

25800.

6825.

6600.

1750.

24795.

20010.

3570.

6660.

3135.

16920.

20229.

38465.

1914.

462.

385.
400.
7500.
75000.

67842.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

23



DATE 08/ 12/ 03 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PAGE: 23
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 08/12/03

PROPCSAL: 20030812004

PROPCSAL TOTAL....... 300393. 90 457264. 50 507938. 23



DATE 08/ 12/ 03 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PAGE: 24
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 08/12/03
PROPGCSAL: 20030812005
STATE PROJECT(S): 5155-01-75 LOCATI ON 13/ DANE COUNTY
OREGON BYPASS, CTH MM - STH 138
USH 14
DANE
TYPE OF WORK:
BIDDER NO 1: FRANK BROTHERS, | NC
BI DDER NO 2: PAYNE & DOLAN, | NC
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI T UNI' T UNI T
NUMBER | TEM DESCRI PTI ON UNI T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
20418 REMOVI NG PAVEMENT, BUTT JO NTS S.Y. 2715. 000 3. 200 8688. 00 2.550 6923. 25 0. 000 0. 00
20501 COWMON EXCAVATI ON CY. 500. 000 6. 500 3250. 00 7.750 3875. 00 0. 000 0.00
21301 FI NI SH NG ROADVWAY LS 1. 000 1800. 000 1800. 00 1400. 000 1400. 00 0. 000 0.00
30404 CRUSHED AGGREGATE BASE COURSE TON 4500. 000 8. 000 36000. 00 8. 160 36720. 00 0. 000 0. 00
40204 ASPHALTI C MATERI AL FCR TACK CO GAL. 2100. 000 1. 500 3150. 00 1. 000 2100. 00 0. 000 0. 00
40301 QWP, ASPHALTI C M XTURE TON 16500. 000 0. 600 9900. 00 0.510 8415. 00 0. 000 0. 00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 1000. 000 165. 000 165000. 00 100. 000 100000. 00 0. 000 0.00
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 16500. 000 18.850 311025. 00 23.750 391875. 00 0. 000 0.00
40728 DENSI TY I NCENTI VE, ASPHALTIC C DCL 11616. 000 1. 000 11616. 00 1. 000 11616. 00 0. 000 0. 00
40729 PROFI LE I NDEX I NCENTI VE, ASPH DCL 14360. 000 1. 000 14360. 00 1. 000 14360. 00 0. 000 0. 00
61801 MAI NTENANCE AND REPAIR OF HAUL LS 1. 000 1. 000 1.00 500. 000 500. 00 0. 000 0.00
61910 MOBI LI ZATI ON LS 1. 000 2000. 000 2000. 00 27278. 020 27278. 02 0. 000 0.00
62905 FERTI LI ZER, TYPE B CWI. 12. 000 25. 000 300. 00 25. 000 300. 00 0. 000 0.00
63009 SEEDING M XTURE NO 20 LB. 450. 000 4.500 2025. 00 4.500 2025. 00 0. 000 0. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 1800. 000 1800. 00 2500. 000 2500. 00 0. 000 0.00
64301 TRAFFI C CONTROL LS 1. 000 4600. 000 4600. 00 16000. 000 16000. 00 0. 000 0.00
64326 TRAFFI C CONTROL, SIGNS DAYS 550. 000 1.980 1089. 00 1. 000 550. 00 0. 000 0. 00
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F. 39000. 000 0. 160 6240. 00 0. 160 6240. 00 0. 000 0. 00
64618 PVMI MRKNG, CHANNELIZING 8-IN L. F. 2900. 000 0. 350 1015. 00 0. 350 1015. 00 0. 000 0.00
64626 PVMI MRKNG, SAME DAY, 4-INCH L.F. 6950. 000 0. 640 4448. 00 0. 640 4448. 00 0. 000 0.00
64774 PVMI MRKNG, DI AGONAL, 24-1NCH, L.F. 325. 000 3. 500 1137.50 3.500 1137.50 0. 000 0. 00
64901 TEMPORARY PAVEMENT MARKI NG 4- L.F. 4000. 000 0. 150 600. 00 0. 480 1920. 00 0. 000 0. 00
65080 CONSTRUCTI ON STAKI NG, RESURFAC L. F. 13702. 000 0. 080 1096. 16 0. 080 1096. 16 0. 000 0.00
90357 PULVERI ZE & RELAY EXI STNG BASE S. Y. 49000. 000 0. 680 33320. 00 0. 680 33320. 00 0. 000 0.00
90365 QWP, BASE COURSES TON 4500. 000 0. 350 1575. 00 0. 340 1530. 00 0. 000 0. 00
PROPCSAL TOTAL....... 626035. 66 677143. 93 0.00



DATE 08/ 12/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030812006

STATE PRQJECT(S): 5964- 00- 61

TYPE OF WORK:

R NO 1: HOFFMAN CONSTRUCTI ON COMPANY
R NO 2: PHElI FER BROTHERS CONSTRUCTI ON COVPANI ES
R NO 3:

TI MVE, | NC.

| TEM DESCRI PTI ON UNI'T
CLEARI NG I.D.
GRUBBI NG I.D.
REMOVI NG OLD STRUCTURE, STATIO LS
31+50
REMOVI NG ASPHALTI C SURFACE S Y.
REMOVI NG GUARDRAI L L. F.
COMMON EXCAVATI ON CY.
ROCK EXCAVATI ON CY.
BORROW EXCAVATI ON CY.
FI NI SHI NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE TON
SHAPI NG SHOULDERS STA.

ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON

CONCRETE MASONRY, ENDWALLS CY.
CLEANI NG CULVERT PI PES EACH
ALUM NUM CCOATED CSPA, 49X33-IN L. F.
ALUM NUM CCOATED CSPA, 57X38-IN L. F.
CONCRETE CURB AND GUTTER, 36-1 L.F.
HEAVY RI PRAP CY.
ROCK EXCAVATI ON FOR STORM SEVE C. Y.
REI NF CONC PIPE, CLASS 111, SS L.F.
REINF CONC HE, CL HE-111, SS, L.F.
REINF CONC HE, CL HE-111, SS, L.F.
REINF CONC HE, CL HE-I111, SS, L.F.
I NLETS, TYPE 8 EACH
I NLET COVERS, TYPE C EACH
I NLET COVERS, TYPE MS EACH
SALVAGED GUARD FENCE, STEEL BE L. F.

REPORT OF THE THREE LOW BI DS RECEI VED

ESTI MATED
QUANTI TY

4502.

160.
16.

5.
80.
30.

118.
378.
160.
690.
450.

595.
126.
317.

12.
770.

Bl DDER NO 1

UNI'T
BI D PRI CE

. 000
. 000
. 000
. 000

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

LOCATI ON 22/ GRANT COUNTY
CASSVI LLE - BLOOM NGTON RD
STH 133
GRANT
Bl DDER NO 2
UNI T
AMOUNT BI D PRI CE AMOUNT
1720. 00 11.000 1892. 00
1720. 00 11. 000 1892. 00
3000. 00 11300. 000 11300. 00
1375. 00 3. 200 880. 00
955. 00 1. 000 955. 00
922. 00 10. 000 500. 00
1844. 00 25. 000 2500. 00
37996. 88 7.800 35115. 60
200. 00 1500. 000 1500. 00
1920. 00 14.000 2240. 00
3200. 00 375. 000 6000. 00
117.00 200. 000 1800. 00
900. 00 220. 000 1100. 00
4220. 00 85. 000 6800. 00
16622. 50 465. 000 14182. 50
1000. 00 1000. 000 1000. 00
6608. 00 110. 000 12980. 00
24948. 00 110. 000 41580. 00
5120. 00 24. 000 3840. 00
24840. 00 46. 000 31740. 00
12798. 00 37.000 16650. 00
800. 00 32.500 650. 00
80325. 00 115. 000 68425. 00
20412. 00 168. 000 21168. 00
58645. 00 190. 000 60230. 00
1500. 00 1500. 000 1500. 00
260. 00 800. 000 800. 00
2760. 00 291. 000 3492. 00
5390. 00 8. 500 6545. 00

PAGE:

Bl DDER NO 3

UNI'T
BI D PRI CE

LETTI NG DATE: 08/12/03



DATE 08/ 12/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030812006

| TEM
NUMBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

ESTI MATED
QUANTI TY

PAGE: 26

LETTI NG DATE: 08/12/03

STL PLT BM GRD, ENRGY ABSORB T
MOBI LI ZATI ON

ASPHALTI C FLUMES

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
ERCSI ON MAT, DELIV, CLASS 111,
ERCSI ON MAT, | NSTLD, CLASS 11

I NLET PROTECTION, TYPE B
TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 30

SEEDI NG BORROW PI T M XTURE
MOVI NG SIGNS, TYPE 11

MOVI NG SMVALL SI GN SUPPORTS

FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRIC, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI MRKNG, STOP LI NE, 18-1NCH
CONSTRUCTI ON STAKI NG, STORM SE
SAW NG EXI STI NG PAVEMENT

M SC

90004A, SPECI AL MANHOLE 1

M SC

90004B, SPECI AL MANHOLE 2

M SC

S.Y

nwnnon rrro
T‘T‘% << % % mmm<

g rr

380. 000

780. 000
780. 000
2160. 000
2160. 000

Bl DDER NO 1
UNI T

BI D PRI CE AMOUNT
1825. 000 3650. 00
40000. 000 40000. 00
85. 000 680. 00
0. 200 630. 00
1. 000 190. 00
1. 000 190. 00
0.010 3.80
150. 000 300. 00
100. 000 200. 00
0. 800 624. 00
0. 800 624. 00
4.000 8640. 00
3. 000 6480. 00
33. 330 433. 29
4. 000 440. 00
4. 000 440. 00
29. 000 63. 80
2.500 222.50
5. 200 306. 80
6. 000 120. 00
42.000 630. 00
23.500 188. 00
4000. 000 4000. 00
2900. 000 2900. 00
0. 050 315. 00
0. 600 210. 00
0. 050 66. 50
0. 050 315. 00
0. 750 472.50
2.500 4350. 00
0.720 1728. 00
7.250 108. 75
85. 000 1275. 00
3. 000 555. 00

19760. 000 19760. 00
26120. 000 26120. 00

18990. 000 18990. 00

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
2000. 000 4000. 00
46000. 000 46000. 00
55. 000 440. 00
0. 140 441. 00
1. 000 190. 00
1. 000 190. 00
0. 100 38. 00
200. 000 400. 00
250. 000 500. 00
0. 750 585. 00
0. 750 585. 00
4.000 8640. 00
6. 000 12960. 00
40. 000 520. 00
4. 500 495. 00
4. 500 495. 00
50. 000 110. 00
3. 000 267. 00
4. 600 271. 40
4. 800 96. 00
30. 000 450. 00
30. 000 240. 00
2500. 000 2500. 00
5738. 000 5738. 00
0. 100 630. 00
0. 100 35.00
0. 100 133. 00
0. 100 630. 00
1. 000 630. 00
3. 000 5220. 00
0.720 1728. 00
7.250 108. 75
241. 000 3615. 00
1. 000 185. 00
19100. 000 19100. 00
22450. 000 22450. 00
19500. 000 19500. 00

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
1696. 000 3392. 00
40000. 000 40000. 00
110. 000 880. 00
0.120 378. 00
1.750 332.50
1.750 332.50
1. 000 380. 00
375. 000 750. 00
375. 000 750. 00
1. 000 780. 00
1. 000 780. 00
7.000 15120. 00
2.100 4536. 00
111. 000 1443. 00
5.750 632. 50
5.750 632. 50
39. 200 86. 24
4.100 364. 90
5.750 339. 25
4.900 98. 00
131. 000 1965. 00
80. 000 640. 00
1200. 000 1200. 00
3125. 000 3125. 00
0.120 756. 00
0. 200 70. 00
0. 200 266. 00
0.120 756. 00
1.070 674.10
1. 000 1740. 00
0.770 1848. 00
7.900 118. 50
85. 000 1275. 00
2.330 431. 05

18700. 000 18700. 00

23120. 000 23120. 00

16950. 000 16950. 00



DATE 08/ 12/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030812006

90004

90004

90004

90004

90005

90005

90031

90034

90329
90637

90004C, SPECI AL MANHOLE 6
M SC

90004D, SPECI AL MANHOLE 7
M SC

90004E, SPECI AL MANHOLE 8
M SC

90004F, SPECI AL MANHOLE 9
M SC

90004G SPECI AL MANHOLE 10
M SC

90005A, TRASH RACK

M SC

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

90005B, MANHOLES, TYPE 5, SPEC

M SC
90031A, TEMPORARY SHORI NG
M SC

LS 1.
LS 1.
LS 1.
LS 1.
EACH 2.
EACH 3.
S F. 5470.
CY. 36.

90034A, STONE OR ROCK DI TCH CH
GRADE, SHAPE & FI Nl SH FOR BEAM EACH 1

SAFETY FENCE

L. F. 400

PROPCSAL TOTAL

000
000
000
000
000
000
000
000

. 000
. 000

9400.

9400.

9400.

9400.

750.

3850.

000

000

000

000

000

000

. 000

. 000

. 000
. 000

9400.

9400.

9400.

9400.

1500.

11550.

27350.

1440.

900.
800.

549480.

00

00

00

00

00

00

00

00

00
00

32

8660.

8500.

12500.

7500.

2000.

3200.

18.

32.

500.
. 500

000

000

000

000

000

000

000

000

000

8660.

8500.

12500.

7500.

4000.

9600.

98460.

1152.

500.
1000.

671245.

PAGE:

27

LETTI NG DATE: 08/12/03

00

00

00

00

00

00

00

00

00
00

25

10220.

11000.

9343.

9230.

2700.

6175.

15.

23.

730.
2.

000

000

000

000

000

000

000

000

000
000

10220.

11000.

9343.

9230.

5400.

18525.

82050.

828.

730.
800.

686186.

00

00

00

00

00

00

00

00

00
00

61



DATE 08/ 12/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
PROPCSAL: 20030812008

STATE PROJECT(S): 1491-06-71

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

BI DDER NO 1: NORTHEAST ASPHALT, | NC.

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

20411 REMOVI NG GUARDRAI L L. F.
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y.
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y.
21101 PREP OF FOUNDATI ON FOR ASPHALT LS
21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGGREGATE BASE COURSE TON
40729 PROFI LE I NDEX | NCENTI VE, ASPH DCL
61182 ADJUSTI NG MANHOLE COVERS EACH
61407 STEEL THRI E BEAM STRUCTURE APP L. F
61408 STEEL PLATE BEAM GUARD, CLASS L.F.
61432 ADJUSTI NG STEEL PLATE BEAM GUA L. F.
61435 STL PLT BM GRD, ENRGY ABSORB T EACH
61801 MAI NTENANCE AND REPAI R OF HAUL LS

61910 MOBI LI ZATI ON LS
62401 WATER MGAL
62872 | NLET PROTECTION, TYPE C EACH
64201 FIELD OFFICE, TYPE A LS
64301 TRAFFI C CONTROL LS
64313 TRAFFI C CONTROL, DRUMS DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SI GNS DAYS

64602 PAVEMENT MARKI NG 4-1NCH, EPOX L
64618 PVMI' MRKNG, CHANNELI ZI NG 8-IN L
64626 PVMI MRKNG, SAME DAY, 4-I1NCH L
64901 TEMPORARY PAVEMENT MARKI NG 4- L
66501 SAW NG EXI STI NG PAVEMENT L
90033 M SC S
90033A SHEET MEMBRANE WATERPRO
90370 WARRANTED MAI NLI NE ASPHALTI C P TON
90371 WARRANTED ANCI LLARY ASPHALTIC TON

<mmmmm

ESTI MATED
QUANTI TY

98. 000
98. 000
1354. 000
39669. 000
612. 000
13750. 000
11277. 000
1005. 000
321. 000

15600. 000
1740. 000

PROPCSAL TOTAL. . .....

Bl DDER NO 1

UNI'T
BI D PRI CE

=

ONOOOOO Ok

. 700

. 670
34

350

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

LOCATI ON 38/ MARI NETTE COUNTY

367.
3712.
1804
2261.
6002.

462852
59769.

712021.

BEECHER - PEMBINE, CTH Z -
USH 141
MARI NETTE COUNTY
Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 00

PAGE:
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Bl DDER NO 3

UNI'T
Bl D PRI CE
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LETTI NG DATE: 08/12/03
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DATE 08/ 12/ 03 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PAGE: 29
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 08/12/03

PROPCSAL: 20030812008



DATE 08/ 12/ 03 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PAGE: 30
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 08/12/03
PROPCSAL: 20030812009
STATE PROJECT(S): 4140-12-60 LOCATI ON 15/ DOCR COUNTY
4140-14-71 STURGEON BAY - M D JCT STH 57, BRI DGE REPAI R
4140- 18- 60 STH 42
DOCOR

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

BIDDER NO 1: ZENITH TECH., INC
BI DDER NO 2: JAMES CAPE & SONS CO
Bl DDER NO 3 LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 1 Bl DDER NO 2 BI DDER NO 3
| TEM ESTI MATED UNI T UNI T UNI T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
10843 RELATI ONSHI P BAR CHART PROGRES LS 1. 000 580. 000 580. 00 1000. 000 1000. 00 1000. 000 1000. 00
20401 REMOVI NG PAVEMENT S.Y 833. 700 8. 500 7086. 45 10. 000 8337. 00 7.000 5835. 90
20402 REMOVI NG ASPHALTI C SURFACE S.Y 15403. 000 2.120 32654. 36 2.120 32654. 36 2.120 32654. 36
20405 REMOVI NG CURB AND GUTTER L.F 190. 000 4.000 760. 00 5. 000 950. 00 4.000 760. 00
20406 REMOVI NG CONCRETE SI DEWALK S.Y 7.000 5. 300 37.10 10. 000 70. 00 5. 350 37.45
20409 REMOVI NG SURFACE DRAI NS EACH 8. 000 150. 000 1200. 00 100. 000 800. 00 175. 000 1400. 00
20411 REMOVI NG GUARDRAI L L. F. 1180. 000 1.270 1498. 60 1.270 1498. 60 1.270 1498. 60
20416 REMOVI NG | NLETS EACH 6. 000 200. 000 1200. 00 150. 000 900. 00 200. 000 1200. 00
20418 REMOVI NG PAVEMENT, BUTT JO NTS S.Y. 166. 600 8. 250 1374. 45 10. 000 1666. 00 15. 000 2499. 00
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 816. 400 8. 250 6735. 30 8. 250 6735. 30 8. 250 6735. 30
20422 REMOVI NG CONCRETE BASES EACH 13. 000 267. 000 3471. 00 100. 000 1300. 00 200. 000 2600. 00
21102 PREP OF FOUNDATI ON FOR ASPH PA LS 1. 000 1050. 000 1050. 00 1050. 000 1050. 00 1050. 000 1050. 00
4140-12-60
21103 PREP OF FOUNDATI ON FOR ASPH PA LS 1. 000 2100. 000 2100. 00 2100. 000 2100. 00 2100. 000 2100. 00
4140- 18- 60
21302 FI NI SH NG ROADWAY, PRQIECT LS 1. 000 580. 000 580. 00 1000. 000 1000. 00 1500. 000 1500. 00
4140-12-60
21303 FI NI SH NG ROADVWAY, PROQJECT LS 1. 000 580. 000 580. 00 1000. 000 1000. 00 1500. 000 1500. 00
4140-14-71
21304 FI NI SHI NG ROADWAY, PRQIECT LS 1. 000 580. 000 580. 00 1000. 000 1000. 00 1500. 000 1500. 00
4140- 18- 60
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 13. 000 22.000 286. 00 50. 000 650. 00 35. 000 455. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 2000. 000 11. 400 22800. 00 11. 400 22800. 00 11. 400 22800. 00
30409 SHAPI NG SHOULDERS STA. 292. 600 17. 500 5120. 50 17. 500 5120. 50 17. 500 5120. 50
40204 ASPHALTI C MATERI AL FCR TACK CO GAL. 478. 600 2. 000 957. 20 2.000 957. 20 2.000 957. 20
40301 QWP, ASPHALTI C M XTURE TON 5037. 000 0. 950 4785. 15 0. 950 4785. 15 0. 950 4785. 15
40501 ASPHALTI C MATERI AL FOR PLANT M TON 267. 000 185. 000 49395. 00 185. 000 49395. 00 185. 000 49395. 00
40721 ASPHALTI C CONCRETE PAVEMENT, T TON 2716. 000 33. 900 92072. 40 33. 900 92072. 40 33. 900 92072. 40
40724 ASPHALTI C CONCRETE PAVEMENT, T TON 2321. 000 34. 900 81002. 90 34. 900 81002. 90 34. 900 81002. 90

40728 DENSI TY I NCENTI VE, ASPHALTIC C DCL 3240. 000 1. 000 3240. 00 1. 000 3240. 00 1. 000 3240. 00



DATE 08/ 12/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030812009

| TEM
NUMBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

ESTI MATED
QUANTI TY

Bl DDER NO 2

UNI'T
Bl D PRI CE

PAGE:

31

LETTI NG DATE: 08/12/03

H E. S. CONCRETE PAVEMENT, 8-1N
CONCRETE SURFACE DRAI NS
PAVEMENT TI ES

DOVEL BARS

CONCRETE PAVEMENT REPAI R
CONTI NUOQUS DI AMOND GRI NDI NG
EXPANSI ON DEVI CE, STRUCTURE
B-15-4

CONC MASONRY ANCHORS, TYPE S,
PROTECTI VE SURFACE TREATMENT
COATED HI GH STR BAR STL REI NF,
STRUCTURAL CARBON STEEL
PREPARATI ON, DECKS, TYPE 1
PREPARATI ON, DECKS, TYPE 2
CLEANI NG, DECKS

CLEANI NG, APPROACHES

JO NT REPAIR

CONCRETE SURFACE REPAI R

FULL DEPTH DECK REPAI R
CONCRETE MASONRY, OVERLAY, DEC
CONCRETE CURB AND GUTTER, 30-1
CONCRETE Sl DEWALK, 5-1 NCH
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR

I NLETS, TYPE 1

ADJUSTI NG | NLET COVERS
SALVAGED | NLET COVERS

Pl PE UNDERDRAI N, UNPERFORATED,
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
ANCHORS FOR STL PLATE BEAM GUA
STL PLT BM GRD, ENRGY ABSORB T
MAI NT AND REPAI R OF HAUL ROADS
4140-12-60

MAI NT AND REPAI R OF HAUL RQADS
4140-14-71

MAI NT AND REPAI R OF HAUL ROADS
4140- 18- 60

MOBI LI ZATI ON

Frorononnnnnn

QmmmaQom LAILLIL e e S B e G S S

Qrr LR

o
2

-
n un

—
(7]

6. 000

620. 000

44. 000
364. 100
602. 000

11. 000

1. 000
1. 000

1. 000

Bl DDER NO 1
UNI T
BI D PRI CE AMOUNT
37.000 29359. 50
480. 000 8016. 00
8. 000 3720. 00
12. 000 2688. 00
215. 000 5611. 50

2. 890 175157. 12
18000. 000 18000. 00

36. 240 217. 44
1. 400 9450. 00
1. 000 7320. 00

40. 000 1800. 00

160. 000 1120. 00
150. 000 84900. 00
19. 000 3610. 00
4.800 302. 40
7.000 2170. 00
3. 000 1860. 00
1000. 000 6000. 00
320. 000 640. 00
200. 000 1200. 00
130. 000 5720. 00
29. 000 10558. 90
9.590 5773.18
418. 110 418.11
1571. 710 17288. 81
464. 000 464. 00
464. 000 464. 00
464. 000 464. 00

228700. 000  228700. 00

700. 000
200. 000
200. 000
15. 000
29. 000
9.590
418. 110
1571.710
1000. 000

1000. 000
1000. 000

175600. 000

Bl DDER NO 3
UNI T

AMOUNT  BID PRI CE AMOUNT
67447.50 38. 000 30153. 00
8350. 00 375. 000 6262. 50
4650. 00 7.000 3255. 00
3360. 00 12. 000 2688. 00
7699. 50 250. 000 6525. 00
231522. 56 2. 890 175157. 12
18000.00  20000. 000 20000. 00
217. 44 15. 000 90. 00
9450. 00 2.000 13500. 00
7320. 00 1.100 8052. 00
1800. 00 30. 000 1350. 00
44550. 00 55. 000 44550. 00
18000. 00 55. 000 16500. 00
51300. 00 20.000  135000. 00
2796. 25 15. 000 6711. 00
48800. 00 275. 000 22000. 00
19125. 00 50. 000 11250. 00
1120. 00 400. 000 2800. 00
84900. 00 300. 000 169800. 00
3800. 00 18. 000 3420. 00
378. 00 3.500 220.50
2170. 00 12.000 3720. 00
1860. 00 4.000 2480. 00
4200. 00 250. 000 1500. 00
400. 00 250. 000 500. 00
1200. 00 100. 000 600. 00
660. 00 120. 000 5280. 00
10558. 90 29. 000 10558. 90
5773. 18 9.590 5773.18
418.11 418. 110 418.11
17288. 81 1571.710 17288. 81
1000. 00 1. 000 1.00
1000. 00 1. 000 1.00
1000. 00 1. 000 1.00
175600. 00 301600.000 301600.00



DATE 08/ 12/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030812009

| TEM
NUMBER

| TEM DESCRI PTI ON

WATER

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

I NLET PROTECTION, TYPE B
I NLET PROTECTION, TYPE C
FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL,
4140-12-60

TRAFFI C CONTRCL,
4140-14-71

TRAFFI C CONTRCL,
4140- 18- 60

TRAFFI C CONTRCL,
TRAFFI C CONTRCL,
TRAFFI C CONTRCL,
TRAFFI C CONTRCL,
TRAFFI C CONTRCL,
TRAFFI C CONTRCL,

PRQJECT
PRQJECT
PROQJECT

ARROW BOARDS
DRUMS

BARRI CADES, T
WARNI NG LI GHT
WARNI NG LI GHT
SI GNS

PAVEMENT MARKI NG, 4-1NCH, EPOX

PVMI MRKNG, CHANNELI ZI NG, 8-1N

PVMI MRKNG, SAME DAY, 4-1 NCH,
REMOVI NG PAVEMENT MARKI NGS

PVMI MRKNG, STOP LI NE, 18-1NCH

PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG WORDS, EPOXY
TEMPORARY PAVEMENT MARKI NG 4-

TEMP PVMI' MRKG, 4-1 NCH, REMOVA
TEMP PVMI' MRKG STOP LNE 18I N R
CONSTRUCTI ON STAKI NG, RESURFAC

SAW NG EXI STI NG PAVEMENT
SAW NG CONCRETE PAVEMENT, FULL

M SC

90004A, BALANCI NG MOVABLE LEAV

STRUCTURE B-15-4
M SC

90004B, STRUCTURE OVERCOATI NG,
& PRIM NG STRUCTURE B-15-4

M SC

90004C, TEMPORARY OVERSI ZE LOA

CONTRACT AND ESTI MATE ENG NEER

LS

LS

DAYS

:

DAYS

rrrrre
TTTTTT%%TT‘T‘TT

rrrrerr

LS

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

ESTI MATED
QUANTI TY

. 000

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 800
. 000
. 000
. 000

. 000

. 000

Bl DDER NO 1

UNI'T

Bl D PRI CE

=
N
o Ul

POOOO0LLO000

. 000

. 000

000
400
900
250
200
500
420
950
500
300
500

. 000
. 000
. 120
. 850

500

. 070
. 550
. 000
. 000

. 000

. 000

4406.
29372.
3016.
12942.
1013.
221.
460.
240.
801.
10429.
442.
1651.
559.
4908.
22100.

9600.

5500.

00

Bl DDER NO 2

UNI'T
Bl D PRI CE

115.
. 000

=
N
o

P00 000

. 000

. 000

000
400
900
250
200
500
420
950
500
300
500
000

120
850
500
070
104
750

. 000

. 000

. 000

4406.
29372.
3016.
12942.
1013.
221.
460.
240.
801.
10429.
442.
1651.
398.
2863.
22100.

9600.

6200.

PAGE:
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LETTI NG DATE: 08/12/03

00

Bl DDER NO 3
UNI'T

Bl D PRI CE

115.
120.
. 120
. 850

®O0000000000

. 000

. 000

. 000

400
900
250
200
500
420
950
500
300
500
000
000

500

. 070
. 000
. 000
. 000

. 000

. 000

4406.
29372.
3016.
12942.
1013.
221.
460.
240.
801.
10429.
442.
1651.
361.
3272.
15000.

15000.

6200.

00



DATE 08/ 12/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030812009

90004

90005

90005

90005

90005

90005

90005

90005

90008

90030

90030

90030

90031

90031

90033

90033

AREA, STA 1615+00 TO STA 1618+
M SC

90004D, TEMPORARY OVERSI ZE LOA
AREA, STA 872+00 TO STA 875+00

M SC

90005A, FLOOR DRAI'NS, SPECI AL

M SC

90005B, ADJUSTI NG FLOOR DRAI NS
M SC

90005C, TRAFFI C CONTROL, VERTI
RECOVERY PANEL

M SC

90005D, TRAFFI C CONTROL, VERTI
RECOVERY BASE

M SC

90005E, ADJUSTI NG | NLET COVERS
M SC

90005F, BAR COUPLERS, NO. 5 BA
M SC

90005G, CONCRETE BALANCE BLOCK
STRUCTURE B-15-4

M SC
90008A,
M SC
90030A,
REPAI R,
M SC
90030B, EPOXY | NJECTI ON CRACK
STRUCTURE B-15-4

M SC

90030C, TI MBER RUB-RAILS FOR S
STRUCTURE B-15-4

M SC
90031A,
REPAI R,
M SC
90031B,
REPAI R,
M SC
90033A, PROTECTI VE POLYMER COA
STRUCTURE B-15-4

M SC

90033B, H. E.S. BONDED PORTLAND

PORTABLE CHANGEABLE ME

CONCRETE PAVEMENT PART
JO NT REPAIR

CONCRETE PAVEMENT PART
SURFACE REPAI R

CONCRETE PAVEMENT PART
FULL DEPTH ADJUSTMENT

CONTRACT AND ESTI MATE ENG NEER

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

L. F.

176.

176.

110.

824.

436.

24.

215.

1735.

406.

87.

402.

. 000

. 000

. 000

000

000

. 000

000

000

000

000

000

000

000

800

1450. 000

400

7100.

680.

615.

65.

45.

1400.

30.

20.

50.

35.

69.

25.

65.

54.

20.

000

000

000

000

000

000

000

000

000

000

000

. 800

000

000

500

000

7100.

2040.

2460.

11440.

7920.

2800.

3300.

16480.

21800.

840.

14835.

13533.

10150.

5707.

79025.

8048.

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

6500.

680.
615.

65.

45.

500.

30.

20.

50.

35.

100.

25.

65.

82.

20.

000

000

000

000

000

000

000

000

000

000

000

. 800

000

000

000

000

6500.

2040.

2460.

11440.

7920.

1000.

3300.

16480.

21800.

840.

21500.

13533.

10150.

5707.

118900.

8048.

PAGE:

LETTI NG DATE: 08/12/03

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

6500.

650.

700.

65.

45.

300.

12.

17.

50.

35.

100.

25.

65.

62.

50.

000

000

000

000

000

000

000

000

000

000

000

. 800

000

000

000

000

6500.

1950.

2800.

11440.

7920.

600.

1320.

14008.

21800.

840.

21500.

13533.

10150.

5707.

89900.

20120.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



DATE 08/ 12/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20030812009

90315
90329
90520

90712
90900

CONCRETE, OVERLAY, 2-1NCH

REMOVI NG CONCRETE SURFACE, PAR S.Y. 40
GRADE, SHAPE & FI Nl SH FOR BEAM EACH 3
CONTAI N & COLLECT WASTE MATERI LS 1
B-15-4

TRAFFI C CONTROL, COVERI NG SI GN EACH 7
I NCENT/ DI SI NCENT FOR | NTRI M CO DAYS 10

PROPCSAL TOTAL

. 000
. 000
. 000

. 000
. 000

10. 000
600. 000
900. 000

25. 000
2300. 000

400.
1800.
900.

175.
23000.

1511425.

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

00

00

00
00

82

75.000
600. 000
900. 000

25.000
2300. 000

3000.
1800.
900.

175.
23000.

1603878.

PAGE:

34

LETTI NG DATE: 08/12/03

00

00

00
00

90

45. 000
600. 000
1000. 000

25.000
2300. 000

1800.
1800.
1000.

175.
23000.

1747115.

00

00

00
00

53



DATE 08/ 12/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030812010

90520

90560

90565

STATE PROJECT(S): 4181-03- 60

TYPE OF WORK: BRI DGE PAI NTI NG

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

ESTI MATED
QUANTI TY

R NO 1: C & L CONTRACTI NG, |INC

R NO 2: UNTED PAINTING |INC

R NO 3: PANNEX PAI NTI NG COVPANY, | NC.

| TEM DESCRI PTI ON UNI'T

MOBI LI ZATI ON LS
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTRCL LS
TRAFFI C CONTROL, DRUMS DAYS

TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
M SC LS
90004A, STRUCTURE REPAI NTI NG,

ABRASI VE, CLASS C, SPECI AL, ST

M SC LS
90004B, STRUCTURE OVERCOATI NG

AND PRI M NG STRUCTURE B-5-269
CONTAI N & COLLECT WASTE MATERI LS
B- 5- 269

NEG PRES CONTAIN & COLL WASTE LS
B- 5- 269

PORTABLE DECONTAM NATI ON FACIL LS

1350.

1012.

PROPCSAL TOTAL

. 000

. 000

. 000

. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

246500.

8865.

2955.

159500.

1500.

CeOOoroO«

000

000

000

000

LOCATI ON 05/ BROAN

404.
246500.

8865.

2955.
159500.
1500.

447823.

00

00

00

00

40

CI TY GREEN BAY, WALNUT ST BRI DGE & APPS

STH 29
BROMWN

Bl DDER NO 2

UNI'T
BI D PRI CE

36804

17500.

7500.

238699.

1500.

CroOorOoO-

000

000

000

000

COUNTY

1012.
368049.

17500.

7500.
238699.
1500.

658989.

PAGE:

35

LETTI NG DATE: 08/12/03

00

00

00

00

25

BI DDER NO 3
UNI T

BI D PRI CE AMOUNT
35000. 000 35000. 00
1500. 000 1500. 00
1500. 000 1500. 00
0. 500 325.00
0.500 382. 00
0. 300 99. 60
0. 750 1012. 50
0. 750 165.75
0. 450 455. 40
621458. 750  621458. 75
25000. 000 25000. 00
30000. 000 30000. 00
50000. 000 50000. 00
1500. 000 1500. 00
768399. 00



DATE 08/ 12/ 03 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PAGE:

36
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 08/12/03
PROPOSAL: 20030812011 *****xxx UNDER FURTHER REVI EW *****xxx
STATE PROJECT(S): 6290-05-72 LOCATI ON 49/ PORTAGE COUNTY

STEVENS PO NT - WAUPACA, AMHERST JCT - CTH A
USH 10

PORTAGE COUNTY
TYPE OF WORK:



DATE 08/ 12/ 03 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PAGE: 42
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 08/ 12/ 03
PROPOSAL: 20030812012
STATE PRQIECT(S): 5345-04-71 LOCATI ON 32/ LA CROSSE COUNTY
FI LTER RD, TOWN BANGOR, BOSTW CK CREEK
TOMN RD
LA CROSSE
TYPE OF WORK
Bl DDER NO 1: RUZI C CONSTRUCTI ON CO., | NC.
Bl DDER NO 2: LARSON CONSTRUCTI ON CO., | NC.
Bl DDER NO 3: ACME CONSTRCTI ON COVPANY
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT BI D PRI CE AMOUNT
20101 CLEARI NG STA. 3. 000 300. 000 900. 00 250. 000 750. 00 25. 000 75. 00
20104 GRUBBI NG STA. 3. 000 300. 000 900. 00 250. 000 750. 00 125. 000 375. 00
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 2800. 000 2800. 00 2500. 000 2500. 00 5000. 000 5000. 00
13+00
20501 COMVON EXCAVATI ON CY. 820. 000 4.500 3690. 00 7. 000 5740. 00 7.000 5740. 00
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 1200. 000 1200. 00 3000. 000 3000. 00 5000. 000 5000. 00
B- 32- 208
20801 BORROW EXCAVATI ON CY. 290. 000 8. 000 2320. 00 8. 000 2320. 00 9. 000 2610. 00
21001 STRUCTURE BACKFI LL CY. 200. 000 10. 000 2000. 00 10. 000 2000. 00 10. 000 2000. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 800. 000 800. 00 500. 000 500. 00 700. 000 700. 00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 500. 000 14. 850 7425. 00 13. 000 6500. 00 12. 750 6375. 00
41101 ASPHALTI C SURFACE TON 100. 000 70. 340 7034. 00 70. 340 7034. 00 70. 340 7034. 00
50201 CONCRETE MASONRY, BRI DGES CY. 115. 000 353. 000 40595. 00 350. 000 40250. 00 325. 000 37375. 00
50265 PROTECTI VE SURFACE TREATMENT S . 120. 000 2. 050 246. 00 3. 000 360. 00 25. 000 3000. 00
50504 H GH STRENGTH BAR STEEL REI NF. LB. 12000. 000 0. 540 6480. 00 0. 700 8400. 00 0. 500 6000. 00
50511 CQOATED H GH STR BAR STL REI NF, LB. 2160. 000 1. 060 2289. 60 0. 700 1512. 00 0. 700 1512. 00
51121 STL PILING DELIV & DRIVEN, HP L.F. 355. 000 14. 280 5069. 40 20. 000 7100. 00 20. 000 7100. 00
51130 PILE PO NTS EACH 12. 000 93. 820 1125. 84 100. 000 1200. 00 50. 000 600. 00
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 4500. 000 4500. 00 7000. 000 7000. 00 3500. 000 3500. 00
B- 32- 208
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 10. 000 34. 450 344.50 35. 000 350. 00 20. 000 200. 00
52601 TEMPORARY STRUCTURE, STATION LS 1. 000 10200. 000 10200. 00 7000. 000 7000. 00 10000. 000 10000. 00
52+28
60602 HEAVY RI PRAP CY. 192. 000 31. 000 5952. 00 43. 000 8256. 00 30. 000 5760. 00
61910 MOBI LI ZATI ON LS 1. 000 21000. 000 21000. 00 14280. 000 14280. 00 19080. 000 19080. 00
62505 SALVAGED TOPSO L S.Y. 1550. 000 1. 000 1550. 00 1. 000 1550. 00 1. 000 1550. 00
62702 MJILCHI NG S. Y. 2500. 000 0. 100 250. 00 0.130 325. 00 0. 150 375. 00
62815 SILT FENCE, DELI VERED L. F. 520. 000 0. 850 442. 00 1. 000 520. 00 1. 000 520. 00
62816 SILT FENCE, | NSTALLED L.F 520. 000 0. 850 442. 00 1. 000 520. 00 1. 000 520. 00
62817 SI LT FENCE MAI NTENANCE L. F 1040. 000 0. 100 104. 00 0. 100 104. 00 0. 010 10. 40



DATE 08/ 12/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030812012

| TEM
NUMBER

| TEM DESCRI PTI ON

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI
TURBI DI TY BARRI ERS

TEMPORARY DI TCH CHECKS, DELIVE

TEMPCORARY DI TCH CHECKS, | NSTAL
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO. 30

SEEDI NG M XTURE NO. 60

SEEDI NG BORROW PI T M XTURE
TEMPORARY DELI NEATORS

WOOD POSTS, 4X4-1NCH X 10-FT.
SIGNS, TYPE |1, REFLECTIVE
REMOVI NG SI GNS, TYPE 11
REMOVI NG SMVALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL

GEOTEXTI LE FABRI C, TYPE HR
GEOTEXTI LE FABRIC, TYPE C

CONTRACT AND ESTI MATE ENG NEER

S. V.

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

ESTI MATED
QUANTI TY

360
430

PROPCSAL TOTAL

Bl DDER NO 1

UNI'T

Bl D PRI CE

600.
2273.
900.
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140348.

Bl DDER NO 2

UNI'T
Bl D PRI CE

500.
3350.
1080.

860.

141995.
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Bl DDER NO 3

UNI'T

Bl D PRI CE

2273,
360.
860.

142469.



DATE 08/ 12/ 03 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PAGE: 44
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 08/12/03
PROPCSAL: 20030812013
STATE PROJECT(S): 1150-28-60 LOCATI ON 38/ MARI NETTE COUNTY
S CNTY LI NE - PESHTI GO
USH 41
MARI NETTE

TYPE OF WORK: ASPHALTI C SURFACI NG

BI DDER NO 1: NORTHEAST ASPHALT, | NC.

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNI'T

NUMBER | TEM DESCRI PTI ON UNI T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 1845. 000 5.570 10276. 65 0. 000 0. 00 0. 000 0. 00
21101 PREP OF FOUNDATI ON FOR ASPHALT LS 1. 000 350. 000 350. 00 0. 000 0. 00 0. 000 0.00
21301 FI NI SH NG ROADVAY LS 1. 000 275. 000 275.00 0. 000 0.00 0. 000 0.00
30404 CRUSHED AGGREGATE BASE COURSE TON 10894. 000 8.620 93906. 28 0. 000 0.00 0. 000 0.00
40204 ASPHALTI C MATERI AL FCR TACK CO GAL. 3602. 000 1. 000 3602. 00 0. 000 0. 00 0. 000 0.00
40301 QWP, ASPHALTI C M XTURE TON 22870. 000 0. 480 10977. 60 0. 000 0. 00 0. 000 0. 00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 1258. 000 178.000  223924.00 0. 000 0. 00 0. 000 0. 00
40724 ASPHALTI C CONCRETE PAVEMENT, T TON 22870. 000 16.550  378498. 50 0. 000 0.00 0. 000 0.00
40728 DENSITY | NCENTI VE, ASPHALTI C C DOL 10250. 000 1. 000 10250. 00 0. 000 0.00 0. 000 0.00
40729 PROFI LE I NDEX I NCENTI VE, ASPH DCL 21630. 000 1. 000 21630. 00 0. 000 0. 00 0. 000 0.00
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON 49. 000 85. 000 4165. 00 0. 000 0. 00 0. 000 0.00
61801 MAI NTENANCE AND REPAIR OF HAUL LS 1. 000 10. 000 10. 00 0. 000 0.00 0. 000 0.00
61910 MOBI LI ZATI ON LS 1. 000 5950. 000 5950. 00 0. 000 0.00 0. 000 0.00
62401 WATER MGAL 109. 000 15. 000 1635. 00 0. 000 0. 00 0. 000 0.00
64201 FIELD OFFICE, TYPE A LS 1. 000 2000. 000 2000. 00 0. 000 0. 00 0. 000 0.00
64301 TRAFFI C CONTROL LS 1. 000 1750. 000 1750. 00 0. 000 0.00 0. 000 0.00
64326 TRAFFI C CONTROL, SIGNS DAYS 540. 000 1. 000 540. 00 0. 000 0.00 0. 000 0.00
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 76032. 000 0.170 12925. 44 0. 000 0. 00 0. 000 0. 00
64626 PVMI MRKNG, SAME DAY, 4-1NCH L.F. 22718. 000 0. 420 9541. 56 0. 000 0. 00 0. 000 0. 00
64901 TEMPORARY PAVEMENT MARKI NG 4- L.F. 16677. 000 0. 190 3168. 63 0. 000 0.00 0. 000 0.00
66501 SAW NG EXI STI NG PAVEMENT L. F. 819. 000 1. 600 1310. 40 0. 000 0.00 0. 000 0.00
PROPCSAL TOTAL. . ..... 796686. 06 0. 00 0.00



DATE 08/ 12/ 03 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PAGE: 45
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 08/ 12/ 03
PROPOSAL: 20030812014
STATE PRQJIECT(S): 7280-03-71 LOCATI ON 61/ TREMPEALEAU COUNTY
CTH J - CTH G BRANCH LATCH VLY CREEK BRI DGE
CTH JJ
TREMPEALEAU
TYPE OF WORK:
BIDDER NO 1: ACME CONSTRCTI ON COVPANY
Bl DDER NO 2: EDWARD KRAEMER & SONS, | NC.
BI DDER NO 3 LARSON CONSTRUCTI ON CO., | NC.
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT BI D PRI CE AMOUNT
20101 CLEARI NG STA. 2. 000 125. 000 250. 00 250. 000 500. 00 150. 000 300. 00
20104 GRUBBI NG STA. 2. 000 125. 000 250. 00 250. 000 500. 00 150. 000 300. 00
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 5000. 000 5000. 00 6435. 000 6435. 00 4000. 000 4000. 00
10+84
20501 COMVON EXCAVATI ON CY. 1300. 000 6. 300 8190. 00 5. 500 7150. 00 6. 000 7800. 00
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 4000. 000 4000. 00 3500. 000 3500. 00 3000. 000 3000. 00
B-61- 180
20801 BORROW EXCAVATI ON CY. 1500. 000 8. 000 12000. 00 7.850 11775. 00 8. 250 12375. 00
21001 STRUCTURE BACKFI LL CY. 280. 000 10. 000 2800. 00 11. 000 3080. 00 10. 000 2800. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 1000. 000 1000. 00 450. 000 450. 00 500. 000 500. 00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 600. 000 13. 000 7800. 00 16. 250 9750. 00 14. 000 8400. 00
50201 CONCRETE MASONRY, BRI DGES CY. 145. 000 305. 000 44225. 00 270. 000 39150. 00 350. 000 50750. 00
50265 PROTECTI VE SURFACE TREATMENT S . 140. 000 20. 000 2800. 00 2.500 350. 00 3. 000 420. 00
50504 H GH STRENGTH BAR STEEL REI NF. LB. 15280. 000 0. 500 7640. 00 0. 580 8862. 40 0. 700 10696. 00
50511 COATED HI GH STR BAR STL REINF, LB. 2660. 000 0. 700 1862. 00 0. 750 1995. 00 0. 700 1862. 00
51121 STL PILING DELIV & DRIVEN, HP L.F. 280. 000 15. 000 4200. 00 15. 850 4438. 00 20. 000 5600. 00
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 3500. 000 3500. 00 4300. 000 4300. 00 6000. 000 6000. 00
B-61- 180
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y. 13. 000 20. 000 260. 00 32. 000 416. 00 35. 000 455, 00
52601 TEMPORARY STRUCTURE, STATION LS 1. 000 9250. 000 9250. 00 2000. 000 2000. 00 6500. 000 6500. 00
51+25
60602 HEAVY RI PRAP CY. 230. 000 30. 000 6900. 00 40. 000 9200. 00 43. 000 9890. 00
61422 MARKER POSTS FOR RI GHT- OF- WAY EACH 7.000 45. 000 315. 00 65. 000 455, 00 60. 000 420. 00
61910 MOBI LI ZATI ON LS 1. 000 5000. 000 5000. 00 13000. 000 13000. 00 3000. 000 3000. 00
62505 SALVAGED TOPSO L S.Y 670. 000 2. 000 1340. 00 1. 500 1005. 00 1. 000 670. 00
62702 MJILCHI NG S.Y. 3500. 000 0. 100 350. 00 0. 150 525. 00 0.130 455, 00
62815 SILT FENCE, DELI VERED L. F. 500. 000 1. 000 500. 00 1. 000 500. 00 1. 000 500. 00
62816 SILT FENCE, | NSTALLED L.F 500. 000 1. 000 500. 00 1. 000 500. 00 1. 000 500. 00
62817 SILT FENCE MAI NTENANCE L. F. 1000. 000 0. 010 10. 00 0. 010 10. 00 0. 100 100. 00
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 3. 000 250. 000 750. 00 250. 000 750. 00 50. 000 150. 00



DATE 08/ 12/ 03 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PAGE: 46
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 08/12/03
PROPCSAL: 20030812014
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 2. 000 1. 000 2.00 150. 000 300. 00 50. 000 100. 00
62860 TURBI DI TY BARRI ERS S.Y. 190. 000 20. 000 3800. 00 24.000 4560. 00 22.000 4180. 00
62875 TEMPORARY DI TCH CHECKS, DELIVE L.F. 45. 000 5. 000 225.00 3. 000 135. 00 4. 000 180. 00
62876 TEMPORARY DI TCH CHECKS, | NSTAL L.F. 45. 000 5. 000 225.00 3. 000 135.00 4.000 180. 00
62905 FERTI LI ZER, TYPE B CWI. 3. 000 80. 000 240. 00 50. 000 150. 00 45. 000 135. 00
63003 SEEDI NG, TEMPORARY LB. 60. 000 3. 000 180. 00 2. 850 171.00 3. 000 180. 00
63010 SEEDI NG, M XTURE NO. 30 LB. 25. 000 5. 000 125. 00 4. 250 106. 25 4.000 100. 00
63013 SEEDING M XTURE NO 60 LB. 15. 000 12. 000 180. 00 8. 000 120. 00 4.000 60. 00
63015 SEEDI NG BORROWPIT M XTURE LB. 10. 000 10. 000 100. 00 0. 010 0.10 3. 000 30. 00
63311 TEMPORARY DELI NEATORS EACH 21.000 10. 000 210. 00 14.000 294. 00 10. 000 210. 00
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4. 000 40. 000 160. 00 55. 000 220. 00 40. 000 160. 00
63702 SIGNS, TYPE |1, REFLECTIVE S. F. 12. 000 15. 000 180. 00 25. 000 300. 00 20. 000 240. 00
63827 REMOVI NG SI GNS, TYPE || EACH 4.000 40. 000 160. 00 20. 000 80. 00 25. 000 100. 00
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH 4.000 40. 000 160. 00 35. 000 140. 00 15. 000 60. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 100. 000 100. 00 250. 000 250. 00 500. 000 500. 00
64301 TRAFFI C CONTROL LS 1. 000 2000. 000 2000. 00 2000. 000 2000. 00 2000. 000 2000. 00
64313 TRAFFI C CONTROL, DRUMS DAYS 2146. 000 0. 200 429. 20 0. 200 429. 20 0. 200 429. 20
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 1184. 000 0. 550 651. 20 0. 550 651. 20 0. 550 651. 20
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 592. 000 0. 100 59. 20 0. 100 59. 20 0. 100 59. 20
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1258. 000 0. 100 125. 80 0. 100 125. 80 0. 100 125. 80
64326 TRAFFI C CONTROL, SIGNS DAYS 2516. 000 0. 150 377. 40 0. 150 377. 40 0. 150 377. 40
64506 GEOTEXTILE FABRIC, TYPE HR S Y. 380. 000 1. 000 380. 00 2. 350 893. 00 3. 000 1140. 00
64507 GEOTEXTI LE FABRIC, TYPE C S.Y. 1300. 000 2.000 2600. 00 2.250 2925. 00 2.000 2600. 00
66501 SAW NG EXI STI NG PAVEMENT L. F. 37.000 5. 000 185. 00 3. 000 111.00 3. 000 111.00

PROPCSAL TOTAL. . ..... 143546. 80 145129. 55 151351. 80



DATE 08/ 12/ 03 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PAGE: 47
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 08/12/03
PROPCSAL: 20030812015
STATE PROJECT(S): 1540-03-71 LOCATION 55/ ST CRO X COUNTY
NEW RI CHVOND, KNOW.ES AVE, 6TH ST | NTER
USH 65

ST CRO X COUNTY
TYPE OF WORK: GENERAL AND | NCI DENTAL CONSTRUCTI ON

BI DDER NO 1: ROSHELL ELECTRI C

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
20406 REMOVI NG CONCRETE SI DEWALK S Y. 49. 000 5. 040 246. 96 0. 000 0. 00 0. 000 0. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 1120. 000 1120. 00 0. 000 0. 00 0. 000 0. 00
60123 CONCRETE CURB AND GUTTER, 30-1 L.F. 93. 000 16. 800 1562. 40 0. 000 0.00 0. 000 0.00
60204 CONCRETE SI DEWALK, 4-1NCH S. F. 550. 000 3.470 1908. 50 0. 000 0.00 0. 000 0.00
61910 MOBI LI ZATI ON LS 1. 000 10589. 000 10589. 00 0. 000 0. 00 0. 000 0.00
62505 SALVAGED TOPSO L S Y. 480. 000 3.920 1881. 60 0. 000 0. 00 0. 000 0. 00
62872 | NLET PROTECTION, TYPE C EACH 6. 000 28. 000 168. 00 0. 000 0. 00 0. 000 0.00
63412 WOOD POSTS, 4X6-1NCH X 16-FT. EACH 2.000 61.610 123. 22 0. 000 0.00 0. 000 0.00
63702 SIGNS, TYPE Il, REFLECTIVE S. F. 30. 500 28. 000 854. 00 0. 000 0.00 0. 000 0.00
63827 REMOVI NG SI GNS, TYPE || EACH 2. 000 84. 000 168. 00 0. 000 0. 00 0. 000 0.00
64301 TRAFFI C CONTROL LS 1. 000 1680. 000 1680. 00 0. 000 0. 00 0. 000 0.00
64313 TRAFFI C CONTROL, DRUMSB DAYS 1080. 000 0. 840 907. 20 0. 000 0.00 0. 000 0.00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 60. 000 5. 600 336. 00 0. 000 0.00 0. 000 0.00
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 180. 000 0. 450 81. 00 0. 000 0. 00 0. 000 0.00
64326 TRAFFI C CONTROL, SIGNS DAYS 180. 000 2. 240 403. 20 0. 000 0. 00 0. 000 0. 00
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 1000. 000 2.690 2690. 00 0. 000 0.00 0. 000 0.00
64710 PVMI MRKNG, STOP LINE, 18-1NCH L.F. 83. 000 6.720 557.76 0. 000 0.00 0. 000 0.00
64718 PVMI MRKNG, CROSSWALK, 6-1NCH, L.F. 414.000 4.480 1854.72 0. 000 0. 00 0. 000 0.00
65085 CONSTRUCTI ON STAKI NG, ELECTRIC LS 1. 000 1120. 000 1120. 00 0. 000 0. 00 0. 000 0. 00
1540-03-71
65216 NONMETALLIC CONDUI T, SCHEDULE L.F. 26. 000 2. 840 73.84 0. 000 0.00 0. 000 0.00
65219 NONMETALLI C CONDUI T, SCHEDULE L. F. 353. 000 3. 230 1140. 19 0. 000 0. 00 0. 000 0. 00
65221 NONMETALLI C CONDUI T, SCHEDULE L. F. 82. 000 9. 620 788. 84 0. 000 0. 00 0. 000 0. 00
65235 CONDUI T, SPECI AL, 2-1NCH L. F. 160. 000 26. 620 4259. 20 0. 000 0.00 0. 000 0.00
65237 CONDUI T, SPECI AL, 3-1NCH L. F. 506. 000 12. 640 6395. 84 0. 000 0.00 0. 000 0.00
65250 LOOP DETECTOR CONDUI T L.F. 391. 000 4.180 1634. 38 0. 000 0. 00 0. 000 0. 00
65255 LOOP DETECTOR SLOTS L.F. 314. 000 14.970 4700. 58 0. 000 0. 00 0. 000 0. 00
65301 PULL BOXES, STEEL, 12X24-1NCH EACH 7.000 229. 000 1603. 00 0. 000 0.00 0. 000 0.00
65306 PULL BOXES, STEEL, 24X36-1NCH EACH 4. 000 389. 000 1556. 00 0. 000 0.00 0. 000 0.00
65401 CONCRETE BASES, TYPE 1 EACH 5. 000 281. 000 1405. 00 0. 000 0.00 0. 000 0.00
65402 CONCRETE BASES, TYPE 2 EACH 3. 000 506. 000 1518. 00 0. 000 0.00 0. 000 0.00
65419 CONC CNTRL CABI NET BASES, TYPE EACH 1. 000 585. 000 585. 00 0. 000 0.00 0. 000 0.00



DATE 08/ 12/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030812015

| TEM
NUMBER
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90005

90005

| TEM DESCRI PTI ON UNI'T

PEDESTAL BASES EACH

TRNSFRVR BASE STD, 11 1/2-IN B EA

TRAFF SI GNAL CABLE, 3 CONDUCTO
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
ELECTRI CAL W RE, TRAFFI C SI GNA
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LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE
NEW RI CHVOND, KNOW.ES AVENUE

POLES, TYPE 2 EACH
POLES, TYPE 4 EACH
TRAFF SI GNAL STANDARDS, ALUM N EACH
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90005E PEDESTRI AN SI GNAL FACES
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M SC EACH

90005F CI TY FURNI SHED LUM NAI R

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

ESTI MATED
QUANTI TY
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LETTI NG DATE: 08/12/03
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DATE 08/ 12/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030812015

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

ESTI MATED
QUANTI TY

Bl DDER NO 1
UNI'T
Bl D PRI CE

Bl DDER NO 2
UNI'T
Bl D PRI CE

PAGE: 49

LETTI NG DATE: 08/12/03

90033 M SC S Y.
90033A HYDROSEEDI NG

90859 TRAFF SGNL CNTRLLER, FULLY ACT EACH
NEW RI CHVOND, KNOW.ES AVENUE

480. 000

1. 000

PROPCSAL TOTAL.......

8970. 000

537. 60

8970. 00

90395. 44

Bl DDER NO 3
UNI T
BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0.00



DATE 08/ 12/ 03 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PAGE: 50
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 08/12/03
PROPCSAL: 20030812016
STATE PROJECT(S): 7844-01-70 LOCATI ON 10/ CLARK COUNTY
TOM HENDREN, STERLING AVE, ROCKY RUN CREEK B
TOM RD
CLARK COUNTY

TYPE OF WORK: HI GHWAY STRUCTURES

BIDDER NO 1: EDWARD KRAEMER & SONS, | NC
BI DDER NO 2: RUZI C CONSTRUCTI ON CO., I NC
Bl DDER NO 3 LARSON CONSTRUCTI ON CO., I NC
Bl DDER NO 1 Bl DDER NO 2 BI DDER NO 3
| TEM ESTI MATED UNI T UNI T UNI T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
20335 REMOVI NG SMALL PI PE CULVERTS  EACH 5. 000 400. 000 2000. 00 400. 000 2000. 00 400. 000 2000. 00
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 4955. 000 4955. 00 3900. 000 3900. 00 4000. 000 4000. 00
10+00
20501 COVMON EXCAVATI ON CY. 244.000 8. 500 2074. 00 8. 500 2074. 00 8. 500 2074. 00
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 3300. 000 3300. 00 7500. 000 7500. 00 4000. 000 4000. 00
B-10- 208
20901 GRANULAR BACKFI LL CY. 36. 000 16. 000 576. 00 15. 000 540. 00 15. 000 540. 00
21001 STRUCTURE BACKFI LL CY. 160. 000 14. 000 2240. 00 14. 000 2240. 00 14. 000 2240. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 450. 000 450. 00 450. 000 450. 00 450. 000 450. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 475. 000 11.000 5225. 00 11.000 5225. 00 11.000 5225. 00
50201 CONCRETE MASONRY, BRI DGES CY. 159. 000 265. 000 42135. 00 310. 500 49369. 50 333. 000 52947. 00
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 160. 000 2.500 400. 00 2.100 336. 00 3. 000 480. 00
50504 H GH STRENGTH BAR STEEL REI NF. LB. 3100. 000 0.700 2170. 00 0. 600 1860. 00 0. 800 2480. 00
50511 COATED HI GH STR BAR STL REINF, LB. 17540. 000 0. 690 12102. 60 0. 630 11050. 20 0. 800 14032. 00
51121 STL PILING DELIV & DRIVEN, HP L.F. 175. 000 15. 000 2625. 00 18. 500 3237.50 18. 000 3150. 00
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 6000. 000 6000. 00 7200. 000 7200. 00 10000. 000 10000. 00
B- 10- 208
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 20. 000 31.730 634. 60 34. 940 698. 80 33. 000 660. 00
52509 CORRUGATED ALUM NUM CLVRT PI PE L. F. 24.000 44. 500 1068. 00 44. 500 1068. 00 44. 500 1068. 00
52510 CORRUGATED ALUM NUM CLVRT PI PE L. F. 116. 000 55. 000 6380. 00 55. 000 6380. 00 55. 000 6380. 00
52556 METAL ENDWALLS, ALUM CLVT PI PE EACH 2.000 350. 000 700. 00 350. 000 700. 00 350. 000 700. 00
60602 HEAVY RI PRAP CY. 160. 000 38. 000 6080. 00 40. 400 6464. 00 43. 000 6880. 00
60603 GROUTED RI PRAP CY. 47.000 71.000 3337. 00 65. 000 3055. 00 65. 000 3055. 00
61910 MOBI LI ZATI ON LS 1. 000 11500. 000 11500. 00 3000. 000 3000. 00 8000. 000 8000. 00
62505 SALVAGED TOPSO L S Y. 550. 000 2. 000 1100. 00 2. 000 1100. 00 2.000 1100. 00
62702 MJLCH NG S.Y. 550. 000 0. 180 99. 00 0. 180 99. 00 0. 180 99. 00
62811 EROCSI ON BALES, DELI VERED EACH 48. 000 5. 000 240. 00 5. 000 240. 00 5. 000 240. 00
62812 EROCSI ON BALES, | NSTALLED EACH 48. 000 5. 000 240. 00 5. 000 240. 00 5. 000 240. 00
62815 SILT FENCE, DELI VERED L.F. 530. 000 1.150 609. 50 1.150 609. 50 1.150 609. 50
62816 SILT FENCE, | NSTALLED L.F. 530. 000 1.150 609. 50 1.150 609. 50 1.150 609. 50



DATE 08/ 12/ 03 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PAGE: 51
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 08/12/03
PROPCSAL: 20030812016
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
62817 SILT FENCE MAI NTENANCE L.F 1060. 000 0. 010 10. 60 0. 010 10. 60 0. 010 10. 60
62819 MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 1. 000 300. 000 300. 00 300. 000 300. 00 300. 000 300. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 2.000 150. 000 300. 00 150. 000 300. 00 150. 000 300. 00
62822 ERCSI ON MAT, DELIVERED, CLASS S.Y. 60. 000 1. 250 75. 00 1. 250 75. 00 1. 250 75. 00
62823 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 60. 000 1. 250 75. 00 1. 250 75. 00 1. 250 75. 00
62860 TURBI DI TY BARRI ERS S.Y 140. 000 24.000 3360. 00 24.000 3360. 00 24.000 3360. 00
62875 TEMPORARY DI TCH CHECKS, DELIVE L.F 10. 000 10. 000 100. 00 10. 000 100. 00 10. 000 100. 00
62876 TEMPORARY DI TCH CHECKS, | NSTAL L.F 10. 000 10. 000 100. 00 10. 000 100. 00 10. 000 100. 00
62902 FERTILIZER, TYPE A CWI. 0. 500 75. 000 37.50 75. 000 37.50 75. 000 37.50
63003 SEEDI NG, TEMPORARY LB. 15. 000 2. 850 42.75 2. 850 42.75 2. 850 42.75
63008 SEEDI NG, M XTURE NO. 10 LB. 8. 000 4. 000 32.00 4. 000 32.00 4.000 32.00
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 55. 000 220. 00 35. 000 140. 00 55. 000 220. 00
63702 SIGNS, TYPE |1, REFLECTIVE S. F. 12. 000 25. 000 300. 00 18. 000 216. 00 25. 000 300. 00
64201 FIELD OFFICE, TYPE A LS 1. 000 250. 000 250. 00 500. 000 500. 00 500. 000 500. 00
64301 TRAFFI C CONTROL LS 1. 000 1500. 000 1500. 00 1500. 000 1500. 00 1669. 000 1669. 00
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 168. 000 2.500 420. 00 2.500 420. 00 2.500 420. 00
64506 GEOTEXTILE FABRIC, TYPE HR S Y. 320. 000 2.500 800. 00 2.550 816. 00 3. 000 960. 00
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH 2.000 30. 000 60. 00 30. 000 60. 00 30. 000 60. 00
90474 PREBORI NG STEEL PILING L. F. 128. 000 125. 270 16034. 56 135. 000 17280. 00 200. 000 25600. 00

PROPCSAL TOTAL. . ..... 142867. 61 146610. 85 167420. 85



DATE 08/ 12/ 03 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PAGE: 52
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 08/12/03
PROPCSAL: 20030812018
STATE PROJECT(S): 8893-01-71 LOCATI ON 60/ TAYLOR COUNTY
G LMAN - PERKINSTOMWN RD, STH 73 - CTH M
CTH G

TAYLOR COUNTY
TYPE OF WORK: GENERAL CONSTRUCTI ON

BIDDER NO 1: JAMES PETERSON SONS, | NC.
BI DDER NO 2: HOFFMAN CONSTRUCTI ON COVPANY
BI DDER NO 3 PEMBER EXCAVATI NG, | NC.
Bl DDER NO 1 Bl DDER NO 2 BI DDER NO 3

| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
20101 CLEARING STA. 2.000 125. 000 250. 00 500. 000 1000. 00 885. 000 1770. 00
20104 GRUBBI NG STA. 2.000 125. 000 250. 00 500. 000 1000. 00 885. 000 1770. 00
20335 REMOVI NG SMALL PI PE CULVERTS  EACH 13. 000 145. 000 1885. 00 200. 000 2600. 00 200. 000 2600. 00
20402 REMOVI NG ASPHALTI C SURFACE S Y. 60. 000 19. 650 1179. 00 10. 000 600. 00 3.500 210. 00
20501 COVMMON EXCAVATI ON CY. 6395. 000 4.710 30120. 45 5. 250 33573. 75 7.000 44765. 00
20505 MARSH EXCAVATI ON CY. 910. 000 4.710 4286. 10 6. 250 5687. 50 7.000 6370. 00
20801 BORROW EXCAVATI ON CY. 16855. 000 7.170 120850. 35 7.250 122198. 75 9. 050 152537.75
21301 FI NI SHI NG ROADWAY LS 1. 000 500. 000 500. 00 350. 000 350. 00 4775. 000 4775. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 21650. 000 6. 990 151333. 50 10. 700 231655. 00 6. 450 139642. 50
30425 BREAKER RUN STONE CY. 9300. 000 14.500 134850. 00 15. 700 146010. 00 22.300 207390. 00
52151 STL APRON ENDW. FCR CLVRT Pl PE EACH 10. 000 115. 000 1150. 00 121. 000 1210. 00 230. 000 2300. 00
52152 STL APRON ENDW. FOR CLVRT PI PE EACH 8. 000 180. 000 1440. 00 174.000 1392. 00 350. 000 2800. 00
52153 STL APRON ENDW. FOR CLVRT PI PE EACH 2. 000 260. 000 520. 00 258. 000 516. 00 415. 000 830. 00
52154 STL APRON ENDW. FCR CLVRT Pl PE EACH 2.000 430. 000 860. 00 437.000 874.00 600. 000 1200. 00
52155 STL APRON ENDW. FCR CLVRT Pl PE EACH 2.000 500. 000 1000. 00 512. 000 1024. 00 860. 000 1720. 00
52168 STL APRON ENDW. FOR Pl PE ARCH, EACH 2. 000 425. 000 850. 00 422.000 844. 00 1000. 000 2000. 00
52907 ALUM NUM COATED CSCP, 24-INCH L.F 272.000 40. 250 10948. 00 36. 000 9792. 00 30. 000 8160. 00
52909 ALUM NUM COATED CSCP, 30-INCH L.F 206. 000 42.500 8755. 00 42.000 8652. 00 32.000 6592. 00
52911 ALUM NUM COATED CSCP, 36-INCH L.F 60. 000 49. 000 2940. 00 47.000 2820. 00 35. 000 2100. 00
52912 ALUM NUM COATED CSCP, 42-INCH L.F 94. 000 62. 500 5875. 00 59. 000 5546. 00 50. 000 4700. 00
52913 ALUM NUM COATED CSCP, 48-INCH L.F 60. 000 68. 750 4125. 00 73. 000 4380. 00 85. 000 5100. 00
52942 ALUM NUM COATED CSPA, 57X38-IN L. F 60. 000 65. 000 3900. 00 74.000 4440. 00 50. 000 3000. 00
60604 MEDI UM RANDOM RI PRAP CY 210. 000 30. 000 6300. 00 40. 000 8400. 00 65. 000 13650. 00
61910 MOBI LI ZATI ON LS 1. 000 10000. 000 10000. 00 17000. 000 17000. 00 7700. 000 7700. 00
62501 TOPSQA L S.Y 2750. 000 0.590 1622. 50 1. 200 3300. 00 2.770 7617.50
62505 SALVAGED TOPSO L S.Y 63000. 000 0. 590 37170. 00 0. 700 44100. 00 1. 300 81900. 00
62702 MJLCH NG S.Y 70750. 000 0. 100 7075. 00 0. 100 7075. 00 0. 100 7075. 00
62815 SILT FENCE, DELI VERED L.F 1430. 000 0. 500 715. 00 0. 920 1315. 60 0.520 743. 60
62816 SILT FENCE, | NSTALLED L.F 1430. 000 1. 000 1430. 00 0. 820 1172. 60 1.030 1472. 90
62817 SILT FENCE MAI NTENANCE L.F 715. 000 0. 250 178.75 0. 100 71.50 0. 260 185. 90



DATE 08/ 12/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPCSAL: 20030812018

| TEM
NUMBER

90036

90365
90035

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

EER

REPORT OF THE THREE LOW BI DS RECEI VED

ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 2. 000
MOBI LI ZATI ONS, EMERGENCY EROCSI EACH 1. 000
ERCSI ON VAT, DELI VERED, CLASS S.Y 330. 000
ERCSI ON MAT, | NSTALLED, CLASS S.Y 330. 000
TEMPCORARY DI TCH CHECKS, DELIVE L. F. 1000. 000
TEMPORARY DI TCH CHECKS, | NSTAL L. F. 1000. 000
FERTI LI ZER, TYPE B CWr 80. 000
SEEDI NG, TEMPORARY LB 950. 000
SEEDI NG BORROW PI' T M XTURE LB. 700. 000
WOCD PCSTS, 4X4-1NCH X 16-FT. EACH 10. 000
MOVI NG SIGNS, TYPE 11 EACH 28. 000
FI ELD OFFI CE, TYPE B LS 1. 000
TRAFFI C CONTRCL LS 1. 000
TRAFFI C CONTROL, DRUMS DAYS  11900. 000
TRAFFI C CONTROL, BARRI CADES, T DAYS 420. 000
TRAFFI C CONTROL, WARNI NG LI GHT DAYS 660. 000
TRAFFI C CONTROL, SI GNS DAYS 898. 000
TRAFFI C CONTROL, DETOUR LS 1. 000
TRAFFI C CONTROL, DETOUR, SIGNS DAYS 270. 000
GEOTEXTI LE FABRI C, TYPE M5 S.Y. 2650. 000
GEOTEXTI LE FABRI C, TYPE HR S Y. 7130. 000
CONSTRUCTI ON STAKI NG, SUBGRADE L. F. 21250. 000
CONSTRUCTI ON STAKI NG, PI PE CUL EACH 13. 000
CONSTRUCTI ON STAKI NG, RESURFAC L. F. 35050. 000
CONSTRUCTI ON STAKING, INITIAL L. F. 21250. 000
SAW NG EXI STI NG PAVEMENT L.F. 88. 000
M SC L. F. 325. 000
90030A STEEL- BACKED, TI MBER QU
M SC S Y. 85600. 000
90033A- PULVERI ZE & RELAY EXI ST
AND BASE, SPECI AL
M SC LB. 530. 000
90036A- SEEDI NG, NATI VE SEED M
QWP, BASE COURSES TON 21650. 000
M SC TON 4960. 000

90035A- HEAVY RI PRAP, SPECI AL

PROPCSAL TOTAL

Bl DDER NO 1

UNI'T

Bl D PRI CE

. 950

. 710

. 000

. 200
. 140

3675.
450.
1120.
6000.
550.
3570.
294.
165.
628.
1800.
216.
8798.
16042.
8500.
1950.
2453.
13812.
880.
13633.

60776.
92750.
4330.

89974.

896574.

Bl DDER NO 2

UNI'T
Bl D PRI CE

. 500

. 750

. 000

. 280
. 700

2555.
450.
1120.
5000.
550.
3570.
294.
165.
628.
1800.
216.
7950.
14260.
8500.
1950.
2453.
13812.
440.
12187.

64200.
100700.
6062.

87792.

1018235.

PAGE:

53

LETTI NG DATE: 08/12/03

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
310. 310 620. 62
515. 460 515. 46
2. 060 679. 80
2.060 679. 80
2.890 2890. 00
2. 890 2890. 00
30. 930 2474. 40
1. 550 1472. 50
5. 410 3787. 00
51.550 515.50
79.520 2226. 56
2700. 000 2700. 00
1151. 780 1151.78
0. 340 4046. 00
1.880 789. 60
0.120 79. 20
1.190 1068. 62
515. 460 515. 46
0. 260 70. 20
3. 800 10070. 00
3. 000 21390. 00
0.500 10625. 00
125. 000 1625. 00
0. 080 2804. 00
0. 680 14450. 00
6. 500 572.00
61. 850 20101. 25
0.790 67624. 00
180. 410 95617. 30
0. 250 5412. 50
30. 000 148800. 00
1150940. 70



DATE 08/ 12/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030812019

STATE PRQJECT(S): 8900- 05- 74

TYPE OF WORK:

BI DDER NO 1: AMERI CAN ASPHALT OF WSCONSIN, DIV. OF M
BI DDER NO 2: JAMES PETERSON SONS, | NC
Bl DDER NO 3 M CHELS CORPORATI ON
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20402 REMOVI NG ASPHALTI C SURFACE SY.

20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y.
21101 PREP OF FOUNDATI ON FOR ASPHALT LS

21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGGREGATE BASE COURSE TON
40301 QWP, ASPHALTI C M XTURE TON

40501 ASPHALTI C MATERI AL FOR PLANT M TON
61801 MAI NTENANCE AND REPAI R OF HAUL LS

61910 MOBI LI ZATI ON LS
62401 WATER MGAL
62811 EROCSI ON BALES, DELI VERED EACH
62812 EROCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.
64202 FIELD OFFICE, TYPE B LS
64210 FIELD LABORATORY LS
64301 TRAFFI C CONTROL LS

64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64334 TRAFFI C CONTROL, DETOUR LS

64343 TRAFFI C CONTROL, DETOUR, SIGNS DAYS
65080 CONSTRUCTI ON STAKI NG, RESURFAC L. F.

66501 SAW NG EXI STI NG PAVEMENT L. F.

90033 M SC S.Y.
90033A GEOGRI D REI NFORCEMENT

90035 M SC TON

90035A PRODUCI NG, STOCKPI LI NG
CRUSHED AGGREGATE BC, SHOULDER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

ESTI MATED
QUANTI TY

500.
- 000

8133.

. 000
123.
246.
2760.
. 000
261.
70593.
220.

37357.

000
000
000

000
000
000
000

000

Bl DDER NO 1

UNI

T

BI D PRI CE

LOCATI ON 60/ TAYLOR

COUNTY
JUWP RIVER - WESTBORO RD, CTH N - STH 13
CTH D
TAYLOR
Bl DDER NO 2 BI DDER NO 3
UNI T UNI T
BI D PRI CE AMOUNT  BI D PRI CE
1. 000 1000. 00 1. 000
8. 750 4375. 00 8. 750
500. 000 500. 00 20000. 000
500. 000 500. 00 1000. 000
5.670 248686. 20 5.530
0. 550 20432. 50 0. 550
100. 000 223200. 00 100. 000
500. 000 500. 00 100. 000
56800. 000 56800. 00 36000. 000
12. 000 3600. 00 18. 000
6. 000 600. 00 3. 000
6. 000 600. 00 4.000
1. 650 825. 00 1. 500
1.350 675. 00 2.500
0. 500 250. 00 1. 000
4500. 000 4500. 00 6500. 000
1500. 000 1500. 00 4500. 000
2000. 000 2000. 00 4500. 000
2.000 246. 00 5. 000
0. 100 24.60 0.500
0.700 1932. 00 0.500
1000. 000 1000. 00 1000. 000
1. 000 261. 00 1. 000
0. 070 4941.51 0. 070
8. 000 1760. 00 3. 000
1.710 63880. 47 2.250
5. 000 40665. 00 5. 210

PAGE:
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DATE 08/ 12/ 03 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PAGE: 55

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 08/12/03
PROPCSAL: 20030812019
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT  BID PRI CE AMOUNT

90035 M SC TON 37150. 000 13. 970 518985. 50 14. 390 534588. 50 13.830 513784. 50

90035B PRODUCI NG AND HAULI NG A

CONCRETE PAVEMENT, TYPE E-0. 3
90357 PULVERI ZE & RELAY EXI STNG BASE S. Y. 172565. 000 0.500 86282. 50 0. 500 86282. 50 0.500 86282. 50
90365 QWP, BASE COURSES TON 43860. 000 0. 250 10965. 00 0. 150 6579. 00 0. 280 12280. 80

PROPCSAL TOTAL....... 1286983. 27 1312704. 28 1320507. 79



DATE 08/ 12/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030812020

STATE PROJECT(S):

TYPE OF WORK:

JAMES CAPE & SONS CO.

REMOVI NG PAVEMENT

REMOVI NG ASPHALTI C SURFACE
REMOVI NG CONCRETE SI DEWALK
COMMON  EXCAVATI ON

SALVAGED CRUSHED AGGREGATE BAS
CONCRETE PAVEMENT, 10-1 NCH
CONCRETE SURFACE DRAI NS
PAVEMENT TI ES

DOVEL BARS

CONCRETE Sl DEWALK, 5-1 NCH
CONCRETE S| DEWALK, 6-1 NCH

Rl PRAP

Pl PE UNDERDRAI N, UNPERFORATED,
MOBI LI ZATI ON

SALVAGED TOPSO L

MULCHI NG

FERTI LI ZER, TYPE B

SEEDI NG M XTURE NO. 20

LAWN SCD

FI ELD OFFI CE, TYPE A

TRAFFI C CONTRCL

GEOTEXTI LE FABRIC, TYPE R

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A | NSTALLI NG RAI N GUTTERS
DOWNSPOUTS

M SC

90005A PI CNI C SHELTERS

M SC

90005B SALVAGE AND I NSTALL PIC

PARI SI CONSTRUCTI ON CO. ,

CONTRACT AND ESTI MATE ENG NEER

1001-01-71

S Y.

OVODEmONOOnn
.'"'.'<.'"'.'"'99.'<.'<.'<.'<.'<.'<

»onr
<<

Qp rrepCoc
Q m_n_n_<mcn_<pug

T
2

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

I NC.

ESTI MATED
QUANTI TY

Bl DDER NO 1

UNI'T

Bl D PRI CE

11800.

235.

. 000
. 500
. 120
. 000
. 000
. 400
3500.
3200.
. 000
. 900
. 500
2400.

000
000

000

000

000

LOCATI ON 53/ ROCK
JANESVI LLE -

ROCK

Bl DDER NO 2

UNI'T
BI D PRI CE

100.

49423

11000.

600.

. 000
. 000

000

000

COUNTY
MADI SON RD, SAFETY REST AREA #17

PAGE:
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LETTI NG DATE: 08/12/03

Bl DDER NO 3
UNI'T

BI D PRI CE

COLOOLLLOOOLO00LLO000O0000

COLOOLLLOOLLO00LOO00O0000



DATE 08/ 12/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030812020

| TEM

NUMBER | TEM DESCRI PTI ON

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

PAGE: 57

LETTI NG DATE: 08/12/03

90005 M SC

90005C REI NFORCED CONCRETE APR
ENDWALLS FOR UNDERDRAI N, 6-1NC
M SC L. F.
90030A CONCRETE CURB AND GUTTE

24-1 NCH, TYPE SPECI AL

90030

PROPCSAL TOTAL. . .....

Bl DDER NO 1
ESTI MATED UNI'T
QUANTI TY Bl D PRI CE AMOUNT
4.000 120. 000 480. 00
1140. 000 11. 900 13566. 00
140777.70

Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
500. 000 2000. 00
14. 000 15960. 00
199939. 00

Bl DDER NO 3
UNI T
BI D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 00



DATE 08/ 12/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20030812022

STATE PROJECT(S): 1104- 04- 60

TYPE OF WORK: HI GHWAY STRUCTURES

BI DDER NO 1: LUNDA CONSTRUCTI ON COVPANY
BIDDER NO 2: ZENTH TECH., |INC
| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
20405 REMOVI NG CURB AND GUTTER L.F. 20. 000
20411 REMOVI NG GUARDRAI L L. F. 1080. 000
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 340. 000
21131 PREP OF FOUNDATI ON FOR ASPHALT STA. 2.150
21301 FI NI SHI NG ROADWAY LS 1. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 100. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 47.000
40301 QWP, ASPHALTI C M XTURE TON 200. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 11. 000
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 200. 000
50232 EXPANSI ON DEVI CE, STRUCTURE LS 1. 000
B- 20- 58
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 833. 000
50504 H GH STRENGTH BAR STEEL REI NF. LB. 2380. 000
50903 PREPARATI ON, DECKS, TYPE 1 S.Y. 425. 000
50904 PREPARATI ON, DECKS, TYPE 2 S.Y. 170. 000
50905 CLEANI NG, DECKS S Y. 833. 000
50910 JOA NT REPAIR S Y. 44.000
50915 CONCRETE SURFACE REPAI R S. F. 10. 000
50920 FULL DEPTH DECK REPAI R S.Y. 3. 000
50925 CONCRETE MASONRY, OVERLAY, DEC C. Y. 78. 000
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 20. 000
61129 RECONSTRUCTI NG | NLETS EACH 4.000
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 132. 000
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 437.500
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000
61910 MOBI LI ZATI ON LS 1. 000
62815 SILT FENCE, DELI VERED L. F. 400. 000
62816 SILT FENCE, | NSTALLED L.F. 400. 000
62872 | NLET PROTECTION, TYPE C EACH 6. 000
64301 TRAFFI C CONTROL LS 1. 000

LOCATI ON 20/ FOND DU LAC COUNTY

Bl DDER NO 1
UNI T
BI D PRI CE AMOUNT
30. 000 600. 00
0. 900 972. 00
10. 100 3434. 00
620. 000 1333. 00
1000. 000 1000. 00
16. 000 1600. 00
3. 000 141. 00
1. 600 320. 00
205. 000 2255. 00
56. 950 11390. 00
8000. 000 8000. 00
3. 500 2915. 50
1. 000 2380. 00
35. 000 14875. 00
35. 000 5950. 00

50. 000 500. 00
500. 000 1500. 00
250. 000 19500. 00

35. 000 700. 00
620. 000 2480. 00

28. 000 3696. 00

9. 360 4095. 00
1641. 000 6564. 00
29270. 000 29270. 00
1. 000 400. 00

1. 000 400. 00

38. 880 233. 28
1000. 000 1000. 00

M LWAUKEE -

USH 41

FOND DU LAC COUNTY

Bl DDER NO 2

UNI'T
BI D PRI CE

460.

1641.
7000.

38.
1000

. 750

000

1000

PAGE:

LETTI NG DATE: 08/12/03

FOND DU LAC RD

Bl DDER NO 3

UNI'T

BI D PRI CE

CELOOoLeLL00o

©CO000000000000000000

000

. 000

CELOooLeLeL00o

COLLOOOLOOOLLO0LR00



DATE 08/ 12/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030812022

| TEM
NUMBER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

PAGE:

59

LETTI NG DATE: 08/12/03

Bl DDER NO 3
UNI'T

Bl D PRI CE

ESTI MATED

| TEM DESCRI PTI ON UNI'T QUANTI TY
TRAFFI C CONTROL, ARROW BOARDS DAYS 6. 000
TRAFFI C CONTROL, DRUMS DAYS 126. 000
TRAFFI C CONTROL, BARRI CADES, T DAYS 810. 000
TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1530. 000
TRAFFI C CONTROL, SI GNS DAYS 732. 000
TRAFFI C CONTROL, SIGNS, FIXED S.F. 20. 000
PAVEMENT MARKI NG, 4-1NCH, EPOX L.F. 2180. 000
SAW NG EXI STI NG PAVEMENT L.F. 64. 000
M SC EACH 3. 000
90005A MOBI LI ZATI ON, LANES CLO
FULL DEPTH DECK REPAI R
M SC EACH 3. 000
90005B DEBRI S CONTAI NVENT, STR
B- 20- 58
M SC S.Y. 300. 000

90033A RESEAL CRUSHED AGGREGAT

PAVI NG

PROPCSAL TOTAL

Bl DDER NO 1
UNI T

BI D PRI CE AMOUNT
40. 000 240. 00
1. 000 126. 00
0. 750 607. 50
0. 500 765. 00
1. 000 732.00
15. 500 310. 00
0. 570 1242. 60
8. 000 512. 00
250. 000 750. 00
100. 000 300. 00
5. 000 1500. 00
158350. 88

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
40. 000 240. 00
1. 000 126. 00
0. 750 607. 50
0. 500 765. 00
1. 000 732.00
15. 500 310. 00
0. 570 1242. 60
8. 000 512. 00
250. 000 750. 00
500. 000 1500. 00
5. 000 1500. 00
161188. 13

e e

. 000

e e R e

.00

.00



DATE 08/ 12/ 03 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PAGE: 60
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 08/12/03

PROPOSAL: 20030812023 *****xxxx UNDER FURTHER REVI EW *****xxx

STATE PROJECT(S): 7132-04-61 LOCATI ON 06/ BUFFALO COUNTY
7132-04-62 VARl QUS SHRM PRQJECTS
7720-05-64 VARI QUS LOCATI ONS
7720-05- 65 BUFFALO & TREMPEALEAU COUNTY

TYPE OF WORK: GENERAL2CONSTRUCTI ON AND ASPHALTI C SURF



DATE 08/ 12/ 03 W SCONSI N DETPARTMENT OF TRANSPORTATI ON

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20030812024

STATE PROJECT(S): 1570-22-61

TYPE OF WORK:

BI DDER NO 1: MONARCH PAVING DiV. OF MATHY

| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y. 86806. 000
21301 FI NI SHI NG ROADWAY LS 1. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 484. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 2499. 000
40301 QWP, ASPHALTI C M XTURE TON 9794. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 588. 000
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 9794. 000
61801 MAI NTENANCE AND REPAI R OF HAUL LS 1. 000
61910 MOBI LI ZATI ON LS 1. 000
64202 FIELD OFFICE, TYPE B LS 1. 000
64301 TRAFFI C CONTROL LS 1. 000
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L. F. 9231. 000

64626 PVMI MRKNG, SAME DAY, 4-INCH L.F. 69109. 000

PROPCSAL TOTAL. . .....

LOCATI ON
Bl DDER NO 1
UNI T
BI D PRI CE AMOUNT
0. 600 52083. 60
1000. 000 1000. 00
12. 000 5808. 00
1. 600 3998. 40
1. 000 9794. 00

1. 000 1.00
17325. 000 17325. 00
2000. 000 2000. 00
6000. 000 6000. 00
0. 250 2307.75

449968. 78

48/ POLK COUNTY
STH 35 - CTH H
USH 8
POLK
Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 00

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

CELOOLLLO0LO0

LETTI NG DATE: 08/12/03
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DATE 08/ 12/ 03 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PAGE: 64
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 08/12/03

PROPOSAL: 20030812025 *****xxx UNDER FURTHER REVI EW *****xxx



